
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  25-1694-060                 Primary County:  DALLAS 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   40 WORK DAYS      Specified Start Date:  06/15/15 
 
 
        Project:  BRFN-169-4(60)--39-25 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  DALLAS             Prj Awd Amt: $571,040.11 
          Route:  U.S. 169 
       Location:  OVER TRIBUTARY TO SLOUGH CREEK 2.9 MILES S. 
                  OF IA. 141 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    571,040.11     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    673,165.35     117.88  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    702,252.00     122.97  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    762,764.35     133.57  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) PE320               |(   3  ) RE300 
                                          |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CAST-IN-PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2102-0425071            61.000  CY   |      39.50000        2409.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2401-6745650                    LUMP |   15000.00000       15000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2402-2720000           750.000  CY   |       8.00000        6000.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           187.800  CY   |     390.00000       73242.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         35540.000  LB   |       1.18000       41937.20|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       163,588.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0070 2102-0425071            97.000  CY   |                             |      53.60000        5199.20|      48.00000        4656.00 

  SPECIAL BACKFILL                        |                             |                             | 
0080 2401-6745650                    LUMP |                             |    7000.00000        7000.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000           920.000  CY   |                             |       7.00000        6440.00|      15.00000       13800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2415-2111209           101.000  LF   |                             |    1010.00000      102010.00|     950.00000       95950.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  9 FT.                                   |                             |                             | 
0110 2415-2201209             2.000  EACH |                             |   22000.00000       44000.00|   22000.00000       44000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 9 FT.             |                             |                             | 
0120 2533-4980005                    LUMP |                             |   40000.00000       40000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       204,649.20|           $       194,406.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.500  ACRE |    9500.00000        4750.00|   45000.00000       22500.00|   15000.00000        7500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0140 2102-2710070          6070.000  CY   |       7.75000       47042.50|       3.95000       23976.50|      10.00000       60700.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) PE320               |(   3  ) RE300 
                                          |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2712015            20.000  CY   |      16.00000         320.00|      44.00000         880.00|      20.00000         400.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-4560000            15.800  STA  |     105.00000        1659.00|     300.00000        4740.00|     150.00000        2370.00 

  LOCATING TILE LINES                     |                             |                             | 
0170 2105-8425005           924.400  CY   |      12.00000       11092.80|      28.00000       25883.20|      22.00000       20336.80 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0180 2105-8425015          1324.000  CY   |       5.25000        6951.00|       4.55000        6024.20|       7.50000        9930.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2107-0875100          3759.000  CY   |       0.62000        2330.58|       2.75000       10337.25|       2.00000        7518.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0200 2115-0100000          1053.300  CY   |      35.10000       36970.83|      39.45000       41552.69|      40.00000       42132.00 
  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010          1146.700  TON  |      23.50000       26947.45|      23.15000       26546.11|      22.00000       25227.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2123-7450000            17.200  STA  |     150.00000        2580.00|     245.00000        4214.00|     500.00000        8600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-1033095          2633.300  SY   |      51.00000      134298.30|      58.41000      153811.05|      60.00000      157998.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0240 2301-6911722                    LUMP |    1700.00000        1700.00|    1000.00000        1000.00|    1200.00000        1200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0250 2315-8275025            85.000  TON  |      24.75000        2103.75|      25.05000        2129.25|      22.00000        1870.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0260 2402-0425040            52.100  CY   |      22.00000        1146.20|      50.00000        2605.00|      45.00000        2344.50 
  FLOODED BACKFILL                        |                             |                             | 
0270 2402-0875150           908.000  CY   |       0.55000         499.40|       2.75000        2497.00|       8.00000        7264.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0280 2418-0000010             1.000  EACH |    2500.00000        2500.00|    2000.00000        2000.00|    4000.00000        4000.00 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0290 2422-0360024             2.000  EACH |     257.00000         514.00|     500.00000        1000.00|     400.00000         800.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0300 2422-1722024            91.000  LF   |      28.00000        2548.00|      47.00000        4277.00|      35.00000        3185.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2502-8212034          1780.000  LF   |      12.00000       21360.00|       9.00000       16020.00|      15.00000       26700.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) PE320               |(   3  ) RE300 
                                          |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2502-8220196            10.000  EACH |     250.00000        2500.00|     200.00000        2000.00|     300.00000        3000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0330 2505-4008120           250.000  LF   |       5.00000        1250.00|      11.00000        2750.00|      10.00000        2500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0340 2507-3250005          1338.200  SY   |       2.75000        3680.05|       3.50000        4683.70|       2.00000        2676.40 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800061          1272.400  TON  |      39.50000       50259.80|      42.75000       54395.10|      40.00000       50896.00 
  REVETMENT, CLASS E                      |                             |                             | 
0360 2510-6745850          2107.000  SY   |       8.00000       16856.00|       6.75000       14222.25|       6.00000       12642.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2518-6910000             4.000  EACH |      65.00000         260.00|      50.00000         200.00|      55.00000         220.00 
  SAFETY CLOSURE                          |                             |                             | 
0380 2520-3350015             1.000  EACH |    1750.00000        1750.00|    8000.00000        8000.00|   12500.00000       12500.00 
  FIELD OFFICE                            |                             |                             | 
0390 2527-9263109            17.780  STA  |      80.00000        1422.40|      75.00000        1333.50|      80.00000        1422.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2528-8445110                    LUMP |    2100.00000        2100.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0410 2601-2633100             3.800  ACRE |      30.00000         114.00|      25.00000          95.00|      50.00000         190.00 
  MOWING                                  |                             |                             | 
0420 2601-2634100             1.600  ACRE |     700.00000        1120.00|     700.00000        1120.00|     700.00000        1120.00 
  MULCHING                                |                             |                             | 
0430 2601-2636015             1.600  ACRE |    1700.00000        2720.00|    1600.00000        2560.00|    1750.00000        2800.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0440 2601-2642100             1.600  ACRE |     300.00000         480.00|     250.00000         400.00|     300.00000         480.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0450 2602-0000020          2073.800  LF   |       1.50000        3110.70|       1.45000        3007.01|       1.75000        3629.15 
  SILT FENCE                              |                             |                             | 
0460 2602-0000030           957.000  LF   |       1.70000        1626.90|       1.65000        1579.05|       1.75000        1674.75 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0470 2602-0000050             8.000  EACH |     150.00000        1200.00|     250.00000        2000.00|     250.00000        2000.00 

  SILT BASINS                             |                             |                             | 
0480 2602-0000071          1515.400  LF   |       0.12000         181.85|       0.10000         151.54|       0.25000         378.85 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0490 2602-0000080             8.000  EACH |      50.00000         400.00|     200.00000        1600.00|     250.00000        2000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0500 2602-0000101           303.000  LF   |       0.30000          90.90|       0.25000          75.75|       0.25000          75.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) PE320               |(   3  ) RE300 
                                          |GUS CONSTRUCTION CO., INC.   |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2602-0000212           400.000  LF   |      11.00000        4400.00|      21.00000        8400.00|      23.00000        9200.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0520 2602-0000240           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.50000        1100.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0530 2602-0000312           300.000  LF   |       2.65000         795.00|       2.50000         750.00|       2.75000         825.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0540 2602-0000320           300.000  LF   |       3.20000         960.00|       3.00000         900.00|       3.50000        1050.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0550 2602-0000350           600.000  LF   |       0.60000         360.00|       0.50000         300.00|       0.65000         390.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0560 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0570 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       407,451.41|           $       468,516.15|           $       507,846.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       571,040.11|           $       673,165.35|           $       702,252.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CAST-IN-PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0010 2102-0425071            61.000  CY   |      34.50000        2104.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2401-6745650                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0030 2402-2720000           750.000  CY   |      10.35000        7762.50|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           187.800  CY   |     437.00000       82068.60|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         35540.000  LB   |       1.15000       40871.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       167,806.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0070 2102-0425071            97.000  CY   |                             |                             | 

  SPECIAL BACKFILL                        |                             |                             | 
0080 2401-6745650                    LUMP |                             |                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000           920.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2415-2111209           101.000  LF   |                             |                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  9 FT.                                   |                             |                             | 
0110 2415-2201209             2.000  EACH |                             |                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 9 FT.             |                             |                             | 
0120 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2101-0850001             0.500  ACRE |    2500.00000        1250.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0140 2102-2710070          6070.000  CY   |      15.00000       91050.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2712015            20.000  CY   |     100.00000        2000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-4560000            15.800  STA  |     100.00000        1580.00|                             | 

  LOCATING TILE LINES                     |                             |                             | 
0170 2105-8425005           924.400  CY   |      30.00000       27732.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0180 2105-8425015          1324.000  CY   |       8.00000       10592.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2107-0875100          3759.000  CY   |       2.00000        7518.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0200 2115-0100000          1053.300  CY   |      40.00000       42132.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0210 2121-7425010          1146.700  TON  |      22.50000       25800.75|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2123-7450000            17.200  STA  |     375.00000        6450.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-1033095          2633.300  SY   |      71.50000      188280.95|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0240 2301-6911722                    LUMP |    2750.00000        2750.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0250 2315-8275025            85.000  TON  |      25.00000        2125.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0260 2402-0425040            52.100  CY   |      20.00000        1042.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0270 2402-0875150           908.000  CY   |      10.00000        9080.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0280 2418-0000010             1.000  EACH |    3500.00000        3500.00|                             | 

  TEMPORARY STREAM DIVERSION              |                             |                             | 
0290 2422-0360024             2.000  EACH |     300.00000         600.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0300 2422-1722024            91.000  LF   |      35.00000        3185.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2502-8212034          1780.000  LF   |      10.00000       17800.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2502-8220196            10.000  EACH |      75.00000         750.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0330 2505-4008120           250.000  LF   |       4.00000        1000.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0340 2507-3250005          1338.200  SY   |       3.00000        4014.60|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800061          1272.400  TON  |      52.00000       66164.80|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0360 2510-6745850          2107.000  SY   |      15.00000       31605.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2518-6910000             4.000  EACH |      75.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0380 2520-3350015             1.000  EACH |    2500.00000        2500.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0390 2527-9263109            17.780  STA  |      82.50000        1466.85|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0400 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0410 2601-2633100             3.800  ACRE |     200.00000         760.00|                             | 
  MOWING                                  |                             |                             | 
0420 2601-2634100             1.600  ACRE |     700.00000        1120.00|                             | 
  MULCHING                                |                             |                             | 
0430 2601-2636015             1.600  ACRE |    2000.00000        3200.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0440 2601-2642100             1.600  ACRE |     255.00000         408.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0450 2602-0000020          2073.800  LF   |       2.00000        4147.60|                             | 
  SILT FENCE                              |                             |                             | 
0460 2602-0000030           957.000  LF   |       2.50000        2392.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0470 2602-0000050             8.000  EACH |     400.00000        3200.00|                             | 

  SILT BASINS                             |                             |                             | 
0480 2602-0000071          1515.400  LF   |       0.50000         757.70|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0490 2602-0000080             8.000  EACH |     300.00000        2400.00|                             | 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0500 2602-0000101           303.000  LF   |       1.00000         303.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  9 

 
     Bid Order:  002                             Contract ID:  25-1694-060                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2602-0000212           400.000  LF   |      30.00000       12000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0520 2602-0000240           200.000  LF   |      15.00000        3000.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 

0530 2602-0000312           300.000  LF   |       6.00000        1800.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0540 2602-0000320           300.000  LF   |       8.00000        2400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0550 2602-0000350           600.000  LF   |       0.50000         300.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0560 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0570 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       594,957.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       762,764.35|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  30-0713-500                 Primary County:  DICKINSON 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MLS LANDSCAPE & DESIGN, INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  10/20/14 
 
 
        Project:  MB-071-3(500)222--77-30 
      Work Type:  ABUTMENT REPAIR 
         County:  DICKINSON          Prj Awd Amt: $23,100.00 
          Route:  U.S. 71 
       Location:  OVER CAUSEWAY BETWEEN E. & W. OKOBOJI LAKES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     23,100.00     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $     39,318.00     170.20  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  30-0713-500                   Primary County:  DICKINSON 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) M.215               |(   2  ) GR100               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |GRAVES CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; 62'-8 X 43'-4 COMPOSITE BOX GIRDER BRIDGE 
                                          |                             |                             | 
0010 2104-2713020            40.000  CY   |      50.00000        2000.00|      50.00000        2000.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 

0020 2506-4984000             1.000  CY   |     250.00000         250.00|     500.00000         500.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0030 2507-3250005            60.000  SY   |      10.00000         600.00|       5.00000         300.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            50.000  TON  |     100.00000        5000.00|      70.00000        3500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2533-4980005                    LUMP |    1500.00000        1500.00|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         9,350.00|           $        24,300.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 

  FLAGGERS                                |                             |                             | 
0080 2602-0000222           240.000  LF   |      20.00000        4800.00|      30.00000        7200.00| 
  FLOATING SILT CURTAIN (CONTAINMENT)     |                             |                             | 
0090 2602-0000230           480.000  LF   |       5.00000        2400.00|       0.10000          48.00| 
  CLEAN-OUT OF FLOATING SILT CURTAIN      |                             |                             | 
  (CONTAINMENT)                           |                             |                             | 
0091 2602-0000240           120.000  LF   |       5.00000         600.00|       1.00000         120.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0092 2602-0000312           200.000  LF   |       3.00000         600.00|      10.00000        2000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0093 2602-0000350           200.000  LF   |       2.00000         400.00|       1.00000         200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

     SECTION TOTALS                       |           $        13,750.00|           $        15,018.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        23,100.00|           $        39,318.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  48-C048-067                 Primary County:  IOWA 
   Letting Date:  140819     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  08/03/15 
 
 
        Project:  BROS-C048(67)--8J-48 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  IOWA               Prj Awd Amt: $418,012.55 
          Route:  140TH STREET 
       Location:  OVER HONEY CREEK, S27 T81 R12 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    418,012.55     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    428,953.25     102.61  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    441,783.57     105.68  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    464,212.87     111.05  % 
   5   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    471,499.24     112.79  % 
   6   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    507,567.20     121.42  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  48-C048-067                   Primary County:  IOWA 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) CU080               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO.          |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    1400.00000        1400.00|    4000.00000        4000.00|    1642.00000        1642.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           833.000  CY   |       6.00000        4998.00|      15.00000       12495.00|       9.00000        7497.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1480.000  CY   |       3.75000        5550.00|      10.00000       14800.00|       6.75000        9990.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           479.000  CY   |       4.50000        2155.50|       8.00000        3832.00|       6.35000        3041.65 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           580.000  TON  |      23.00000       13340.00|      25.00000       14500.00|      27.20000       15776.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   28008.00000       28008.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            54.000  CY   |      35.00000        1890.00|      35.00000        1890.00|       6.40000         345.60 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           256.500  CY   |     447.00000      114655.50|     400.00000      102600.00|     527.05000      135188.33 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         63933.000  LB   |       0.85000       54343.05|       0.75000       47949.75|       0.73000       46671.09 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424120           242.000  LF   |      65.00000       15730.00|      55.00000       13310.00|      57.65000       13951.30 
  CONCRETE OPEN RAILING                   |                             |                             | 
0110 2501-0201042          2350.000  LF   |      28.00000       65800.00|      39.00000       91650.00|      26.90000       63215.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-5478042           380.000  LF   |      95.00000       36100.00|      65.00000       24700.00|      61.35000       23313.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0130 2505-4008400             4.000  EACH |    1625.00000        6500.00|    1600.00000        6400.00|    1625.00000        6500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     190.00000         760.00|     200.00000         800.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0150 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1900.00000        7600.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2507-3250005           813.000  SY   |       2.00000        1626.00|       3.50000        2845.50|       3.80000        3089.40 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           604.000  TON  |      37.50000       22650.00|      44.00000       26576.00|      37.55000       22680.20 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2518-6910000             2.000  EACH |     125.00000         250.00|     250.00000         500.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  005                             Contract ID:  48-C048-067                   Primary County:  IOWA 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) CU080               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |CUNNINGHAM-REIS CO.          |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    6500.00000        6500.00|    2000.00000        2000.00|    2490.00000        2490.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    4100.00000        4100.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |   37000.00000       37000.00|   30000.00000       30000.00|   43870.00000       43870.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000020           550.000  LF   |       4.05000        2227.50|       2.50000        1375.00|       2.50000        1375.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           140.000  LF   |       4.05000         567.00|       4.00000         560.00|       4.00000         560.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000101           140.000  LF   |       0.50000          70.00|       0.50000          70.00|       0.50000          70.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       418,012.55|           $       428,953.25|           $       441,783.57 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       418,012.55|           $       428,953.25|           $       441,783.57 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  005                             Contract ID:  48-C048-067                   Primary County:  IOWA 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) IO081               |(   6  ) GO020 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    1200.00000        1200.00|    1500.00000        1500.00|    2500.00000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           833.000  CY   |       8.00000        6664.00|      18.00000       14994.00|      10.00000        8330.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1480.000  CY   |       8.00000       11840.00|       8.00000       11840.00|       6.00000        8880.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425015           479.000  CY   |       8.00000        3832.00|      13.00000        6227.00|       6.00000        2874.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           580.000  TON  |      21.00000       12180.00|      23.00000       13340.00|      30.00000       17400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   19750.00000       19750.00|   25000.00000       25000.00|   18000.00000       18000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            54.000  CY   |      20.00000        1080.00|      30.00000        1620.00|      25.00000        1350.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           256.500  CY   |     490.00000      125685.00|     495.00000      126967.50|     605.00000      155182.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775000         63933.000  LB   |       0.89000       56900.37|       0.78000       49867.74|       0.90000       57539.70 
  REINFORCING STEEL                       |                             |                             | 
0100 2414-6424120           242.000  LF   |      62.00000       15004.00|      80.00000       19360.00|      55.00000       13310.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0110 2501-0201042          2350.000  LF   |      32.00000       75200.00|      34.00000       79900.00|      43.00000      101050.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0120 2501-5478042           380.000  LF   |      80.00000       30400.00|     100.00000       38000.00|      65.00000       24700.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0130 2505-4008400             4.000  EACH |    1625.00000        6500.00|    1625.00000        6500.00|    1625.00000        6500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     190.00000         760.00|     190.00000         760.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0150 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2507-3250005           813.000  SY   |       2.50000        2032.50|       2.00000        1626.00|       3.00000        2439.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           604.000  TON  |      45.00000       27180.00|      45.00000       27180.00|      43.00000       25972.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00|      75.00000         150.00 
  SAFETY CLOSURE                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  005                             Contract ID:  48-C048-067                   Primary County:  IOWA 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(   5  ) IO081               |(   6  ) GO020 
                                          |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    2700.00000        2700.00|    1500.00000        1500.00|    1500.00000        1500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |   54150.00000       54150.00|   35000.00000       35000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000020           550.000  LF   |       2.50000        1375.00|       1.60000         880.00|       5.00000        2750.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           140.000  LF   |       4.00000         560.00|       1.95000         273.00|       6.00000         840.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000101           140.000  LF   |       0.50000          70.00|       0.10000          14.00|       1.00000         140.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       464,212.87|           $       471,499.24|           $       507,567.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       464,212.87|           $       471,499.24|           $       507,567.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  57-C057-113                 Primary County:  LINN 
   Letting Date:  140819     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   VIETH CONSTRUCTION CORP. 
Contract Period:   35 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  STP-E-C057(113)--8V-57 
      Work Type:  RCB CULVERT NEW - SINGLE BOX 
         County:  LINN               Prj Awd Amt: $922,906.44 
          Route:  IOWA 13 
       Location:  GRANT WOOD TRAIL UNDERPASS @ HWY. 13 
                  INTERSECTION OF HWY 13  & GRANT WOOD TRAIL 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      VIETH CONSTRUCTION CORPORATION 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VI035          VIETH CONSTRUCTION CORPORATION                                             $    922,906.44     100.00  % 
   2   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    924,709.50     100.19  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    957,977.43     103.80  % 
   4   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    984,868.49     106.71  % 
   5   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,031,532.58     111.77  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,048,589.93     113.61  % 
   7   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,083,923.26     117.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) RI037               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 14'-0 X 10'-0 X 199'-6 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1492.000  CY   |      14.00000       20888.00|      15.00000       22380.00|       8.00000       11936.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           582.000  CY   |      12.00000        6984.00|       6.00000        3492.00|       6.15000        3579.30 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100          2130.100  SY   |       7.50000       15975.75|       7.00000       14910.70|       5.70000       12141.57 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425010           300.000  TON  |      28.00000        8400.00|      17.00000        5100.00|      15.45000        4635.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0101000          2015.000  SY   |      47.00000       94705.00|      44.00000       88660.00|      44.00000       88660.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0060 2310-5151040           238.600  CY   |      93.00000       22189.80|      84.00000       20042.40|     110.00000       26246.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151051           406.200  SY   |      75.00000       30465.00|      57.00000       23153.40|     138.75000       56360.25 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (BONDED)                 |                             |                             | 
0080 2315-8275025           282.300  TON  |      20.00000        5646.00|      17.00000        4799.10|      15.45000        4361.54 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2402-0425040           159.600  CY   |      37.00000        5905.20|      22.00000        3511.20|      33.75000        5386.50 
  FLOODED BACKFILL                        |                             |                             | 
0110 2402-2720000          3770.000  CY   |      10.00000       37700.00|       9.00000       33930.00|       6.75000       25447.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2415-2100000           199.500  LF   |    1471.00000      293464.50|    1550.00000      309225.00|    1475.00000      294262.50 
  PRECAST CONCRETE BOX CULVERT, 14'x10'   |                             |                             | 
0130 2415-2200000             2.000  EACH |   36000.00000       72000.00|   24000.00000       48000.00|   41500.00000       83000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14'X10'                    |                             |                             | 
0140 2510-6745850          4665.500  SY   |       6.75000       31492.13|       9.00000       41989.50|       6.00000       27993.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2512-1750006          1498.500  LF   |      51.00000       76423.50|      50.00000       74925.00|      47.50000       71178.75 

  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0160 2518-6910000             3.000  EACH |     128.00000         384.00|     120.00000         360.00|     200.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-1002048           144.000  LF   |      57.00000        8208.00|      55.00000        7920.00|      55.00000        7920.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0180 2524-6765010             4.000  EACH |     110.00000         440.00|     100.00000         400.00|     175.00000         700.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) RI037               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00|    6500.00000        6500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2527-9263109            78.310  STA  |      38.00000        2975.78|      35.00000        2740.85|      55.00000        4307.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180            78.310  STA  |      38.00000        2975.78|      35.00000        2740.85|      29.00000        2270.99 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048           236.000  LF   |      13.00000        3068.00|      12.00000        2832.00|      13.00000        3068.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             8.000  EACH |     535.00000        4280.00|     500.00000        4000.00|    2100.00000       16800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8445110                    LUMP |   17500.00000       17500.00|   15000.00000       15000.00|   15100.00000       15100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9109020          1514.000  LF   |       8.00000       12112.00|       8.00000       12112.00|       7.50000       11355.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0260 2529-2242304            10.000  EACH |      80.00000         800.00|      80.00000         800.00|     450.00000        4500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-5070110           107.600  SY   |     180.00000       19368.00|     115.00000       12374.00|     165.00000       17754.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0280 2529-5070111           504.800  SY   |     144.00000       72691.20|     100.00000       50480.00|     165.00000       83292.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0290 2533-4980005                    LUMP |   15000.00000       15000.00|   95000.00000       95000.00|   42000.00000       42000.00 
  MOBILIZATION                            |                             |                             | 
0300 2551-0000110             2.000  EACH |    1200.00000        2400.00|    1000.00000        2000.00|    1000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2599-9999010                    LUMP |   18000.00000       18000.00|    8000.00000        8000.00|    8500.00000        8500.00 
  ('LUMP SUM' ITEM) LIGHTING FOR          |                             |                             | 
  PEDESTRIAN TUNNEL                       |                             |                             | 
0320 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00|     700.00000         630.00 
  MULCHING                                |                             |                             | 
0330 2601-2636043             0.500  ACRE |    2460.00000        1230.00|    2100.00000        1050.00|    1000.00000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0340 2601-2636044             0.400  ACRE |    2675.00000        1070.00|    4000.00000        1600.00|    1400.00000         560.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2602-0000020           688.000  LF   |       2.00000        1376.00|       2.00000        1376.00|       1.75000        1204.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000071           688.000  LF   |       0.50000         344.00|       0.50000         344.00|       0.10000          68.80 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VI035               |(   2  ) RI037               |(   3  ) PE320 
                                          |VIETH CONSTRUCTION CORP.     |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0361 2402-0875150          1541.500  CY   |       4.00000        6166.00|       1.00000        1541.50|       3.65000        5626.48 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0362 2602-0000101           688.000  LF   |       0.50000         344.00|       0.50000         344.00|       1.00000         688.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0363 2107-3825025            65.600  CY   |      58.00000        3804.80|      35.00000        2296.00|      35.75000        2345.20 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0364 2529-5070120             5.000  EACH |     200.00000        1000.00|     130.00000         650.00|     900.00000        4500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
     SECTION TOTALS                       |           $       922,906.44|           $       924,709.50|           $       957,977.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       922,906.44|           $       924,709.50|           $       957,977.43 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) TA060               |(   6  ) RE300 
                                          |HORSFIELD CONSTRUCTION, INC  |TAYLOR CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 14'-0 X 10'-0 X 199'-6 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1492.000  CY   |      10.00000       14920.00|       7.00000       10444.00|      17.50000       26110.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           582.000  CY   |      10.00000        5820.00|       5.00000        2910.00|      22.00000       12804.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100          2130.100  SY   |       6.00000       12780.60|       6.30000       13419.63|       7.00000       14910.70 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425010           300.000  TON  |      20.00000        6000.00|      15.00000        4500.00|      17.50000        5250.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0101000          2015.000  SY   |      44.00000       88660.00|      44.00000       88660.00|      45.00000       90675.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0060 2310-5151040           238.600  CY   |     100.00000       23860.00|      87.00000       20758.20|      90.00000       21474.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151051           406.200  SY   |      55.00000       22341.00|      70.00000       28434.00|      75.00000       30465.00 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (BONDED)                 |                             |                             | 
0080 2315-8275025           282.300  TON  |      20.00000        5646.00|      15.00000        4234.50|      17.50000        4940.25 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2402-0425040           159.600  CY   |      30.00000        4788.00|     100.00000       15960.00|      32.00000        5107.20 
  FLOODED BACKFILL                        |                             |                             | 
0110 2402-2720000          3770.000  CY   |      10.00000       37700.00|       9.50000       35815.00|      15.00000       56550.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2415-2100000           199.500  LF   |    1950.00000      389025.00|    1800.00000      359100.00|    2000.00000      399000.00 
  PRECAST CONCRETE BOX CULVERT, 14'x10'   |                             |                             | 
0130 2415-2200000             2.000  EACH |   35000.00000       70000.00|   35000.00000       70000.00|   30000.00000       60000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14'X10'                    |                             |                             | 
0140 2510-6745850          4665.500  SY   |      10.00000       46655.00|       8.00000       37324.00|       8.00000       37324.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2512-1750006          1498.500  LF   |      50.00000       74925.00|      47.50000       71178.75|      50.00000       74925.00 

  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0160 2518-6910000             3.000  EACH |     200.00000         600.00|     125.00000         375.00|     150.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-1002048           144.000  LF   |      54.00000        7776.00|      54.00000        7776.00|      55.00000        7920.00 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0180 2524-6765010             4.000  EACH |     175.00000         700.00|     125.00000         500.00|     150.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  6 

 
     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) TA060               |(   6  ) RE300 
                                          |HORSFIELD CONSTRUCTION, INC  |TAYLOR CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    4750.00000        4750.00|   10500.00000       10500.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2527-9263109            78.310  STA  |      55.00000        4307.05|      70.39000        5512.24|      75.00000        5873.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180            78.310  STA  |      29.00000        2270.99|      24.96000        1954.62|      27.50000        2153.53 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048           236.000  LF   |      13.00000        3068.00|      16.71000        3943.56|      18.00000        4248.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             8.000  EACH |    2600.00000       20800.00|    2600.00000       20800.00|    2850.00000       22800.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8445110                    LUMP |   12200.00000       12200.00|    8100.00000        8100.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9109020          1514.000  LF   |       7.50000       11355.00|       7.50000       11355.00|       7.50000       11355.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0260 2529-2242304            10.000  EACH |     250.00000        2500.00|      75.44000         754.40|      80.00000         800.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-5070110           107.600  SY   |     110.00000       11836.00|     113.00000       12158.80|     125.00000       13450.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0280 2529-5070111           504.800  SY   |      92.00000       46441.60|      98.10000       49520.88|     110.00000       55528.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0290 2533-4980005                    LUMP |   30000.00000       30000.00|  100000.00000      100000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0300 2551-0000110             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1100.00000        2200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2599-9999010                    LUMP |    8450.00000        8450.00|    8450.00000        8450.00|   10000.00000       10000.00 
  ('LUMP SUM' ITEM) LIGHTING FOR          |                             |                             | 
  PEDESTRIAN TUNNEL                       |                             |                             | 
0320 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00|     700.00000         630.00 
  MULCHING                                |                             |                             | 
0330 2601-2636043             0.500  ACRE |    2000.00000        1000.00|    2200.00000        1100.00|    3500.00000        1750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0340 2601-2636044             0.400  ACRE |    2000.00000         800.00|    2500.00000        1000.00|    3500.00000        1400.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2602-0000020           688.000  LF   |       2.00000        1376.00|       3.75000        2580.00|       2.50000        1720.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000071           688.000  LF   |       1.00000         688.00|       0.50000         344.00|       1.00000         688.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO641               |(   5  ) TA060               |(   6  ) RE300 
                                          |HORSFIELD CONSTRUCTION, INC  |TAYLOR CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0361 2402-0875150          1541.500  CY   |       2.70000        4162.05|       8.00000       12332.00|       2.00000        3083.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0362 2602-0000101           688.000  LF   |       1.00000         688.00|       0.50000         344.00|       1.00000         688.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0363 2107-3825025            65.600  CY   |      32.00000        2099.20|      65.00000        4264.00|      30.00000        1968.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0364 2529-5070120             5.000  EACH |     250.00000        1250.00|     500.00000        2500.00|     150.00000         750.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
     SECTION TOTALS                       |           $       984,868.49|           $     1,031,532.58|           $     1,048,589.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       984,868.49|           $     1,031,532.58|           $     1,048,589.93 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  8 

 
     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 14'-0 X 10'-0 X 199'-6 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1492.000  CY   |      13.00000       19396.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           582.000  CY   |      12.00000        6984.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100          2130.100  SY   |      12.00000       25561.20|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425010           300.000  TON  |      24.00000        7200.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0050 2304-0101000          2015.000  SY   |      51.00000      102765.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0060 2310-5151040           238.600  CY   |      87.00000       20758.20|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151051           406.200  SY   |      70.00000       28434.00|                             | 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (BONDED)                 |                             |                             | 
0080 2315-8275025           282.300  TON  |      24.00000        6775.20|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2402-0425040           159.600  CY   |      40.00000        6384.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0110 2402-2720000          3770.000  CY   |      18.00000       67860.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2415-2100000           199.500  LF   |    1750.00000      349125.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 14'x10'   |                             |                             | 
0130 2415-2200000             2.000  EACH |   32000.00000       64000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 14'X10'                    |                             |                             | 
0140 2510-6745850          4665.500  SY   |       8.90000       41522.95|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2512-1750006          1498.500  LF   |      65.00000       97402.50|                             | 

  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0160 2518-6910000             3.000  EACH |     120.00000         360.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-1002048           144.000  LF   |      53.52000        7706.88|                             | 
  FENCE, CHAIN LINK, 48 IN. HEIGHT        |                             |                             | 
0180 2524-6765010             4.000  EACH |     150.00000         600.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  9 

 
     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    4100.00000        4100.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2527-9263109            78.310  STA  |      35.00000        2740.85|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0210 2527-9263180            78.310  STA  |      35.00000        2740.85|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0220 2528-8400048           236.000  LF   |      12.00000        2832.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0230 2528-8400157             8.000  EACH |    1200.00000        9600.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0240 2528-8445110                    LUMP |   16300.00000       16300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-9109020          1514.000  LF   |       7.50000       11355.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0260 2529-2242304            10.000  EACH |      75.44000         754.40|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-5070110           107.600  SY   |     113.00000       12158.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0280 2529-5070111           504.800  SY   |      98.10000       49520.88|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0290 2533-4980005                    LUMP |   90000.00000       90000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0300 2551-0000110             2.000  EACH |    1000.00000        2000.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2599-9999010                    LUMP |   10000.00000       10000.00|                             | 
  ('LUMP SUM' ITEM) LIGHTING FOR          |                             |                             | 
  PEDESTRIAN TUNNEL                       |                             |                             | 
0320 2601-2634100             0.900  ACRE |     700.00000         630.00|                             | 
  MULCHING                                |                             |                             | 
0330 2601-2636043             0.500  ACRE |    1000.00000         500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0340 2601-2636044             0.400  ACRE |    1400.00000         560.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0350 2602-0000020           688.000  LF   |       1.75000        1204.00|                             | 
  SILT FENCE                              |                             |                             | 
0360 2602-0000071           688.000  LF   |       0.10000          68.80|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  006                             Contract ID:  57-C057-113                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0361 2402-0875150          1541.500  CY   |       2.50000        3853.75|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0362 2602-0000101           688.000  LF   |       1.00000         688.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0363 2107-3825025            65.600  CY   |     135.00000        8856.00|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0364 2529-5070120             5.000  EACH |     125.00000         625.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
     SECTION TOTALS                       |           $     1,083,923.26|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,083,923.26|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  76-C076-067                 Primary County:  POCAHONTAS 
   Letting Date:  140819     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  BRS-C076(67)--60-76 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  POCAHONTAS         Prj Awd Amt: $388,596.46 
          Route:  C26 
       Location:  C26 OVER PILOT CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CHRISTENSEN BROS., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    388,596.46     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    399,809.74     102.88  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    425,823.44     109.57  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    428,801.48     110.34  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  76-C076-067                   Primary County:  POCAHONTAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GO020               |(   3  ) GR100 
                                          |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           430.000  CY   |      20.00000        8600.00|      10.00000        4300.00|       8.00000        3440.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           230.000  CY   |       8.00000        1840.00|       8.00000        1840.00|       5.00000        1150.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2115-0100000           113.001  CY   |      55.00000        6215.06|      66.00000        7458.07|      48.00000        5424.05 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020            54.675  TON  |      35.00000        1913.63|      35.00000        1913.63|      28.00000        1530.90 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-0690180           106.666  SY   |     155.00000       16533.23|     145.00000       15466.57|     144.00000       15359.90 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033085           426.667  SY   |      62.00000       26453.35|      80.00000       34133.36|      70.00000       29866.69 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8.5 IN.                     |                             |                             | 
0070 2401-6745625                    LUMP |   48000.00000       48000.00|   20000.00000       20000.00|   28000.00000       28000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           410.000  CY   |      10.00000        4100.00|      18.00000        7380.00|      18.00000        7380.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2722000            25.000  CY   |      60.00000        1500.00|      25.00000         625.00|      50.00000        1250.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0100 2403-0100010           168.600  CY   |     460.00000       77556.00|     650.00000      109590.00|     485.00000       81771.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         51119.000  LB   |       0.90000       46007.10|       0.96000       49074.24|       0.95000       48563.05 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           182.000  LF   |      50.00000        9100.00|      65.00000       11830.00|      55.00000       10010.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201042          1190.000  LF   |      35.00000       41650.00|      42.00000       49980.00|      34.00000       40460.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-5478042           204.000  LF   |     140.00000       28560.00|      80.00000       16320.00|     190.00000       38760.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 

0150 2505-4008120           240.000  LF   |       3.00000         720.00|       6.00000        1440.00|       5.00000        1200.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008300            25.000  LF   |      20.00000         500.00|      18.00000         450.00|      18.00000         450.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  008                             Contract ID:  76-C076-067                   Primary County:  POCAHONTAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) GO020               |(   3  ) GR100 
                                          |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     200.00000         800.00|     180.00000         720.00|     180.00000         720.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-3250005            38.556  SY   |       2.00000          77.11|       3.00000         115.67|       5.00000         192.78 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061            48.580  TON  |      45.00000        2186.10|      45.00000        2186.10|      50.00000        2429.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           443.333  SY   |      15.00000        6650.00|      15.00000        6650.00|       8.00000        3546.66 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     200.00000         400.00|     100.00000         200.00|     225.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109             5.468  STA  |     160.00000         874.88|     325.00000        1777.10|     159.00000         869.41 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   38000.00000       38000.00|   36000.00000       36000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 

0270 2602-0000030           160.000  LF   |       5.00000         800.00|       5.00000         800.00|       5.00000         800.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000101           160.000  LF   |       1.00000         160.00|       1.00000         160.00|       5.00000         800.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0000309           500.000  LF   |       3.00000        1500.00|       3.00000        1500.00|       5.00000        2500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       388,596.46|           $       399,809.74|           $       425,823.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       388,596.46|           $       399,809.74|           $       425,823.44 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  008                             Contract ID:  76-C076-067                   Primary County:  POCAHONTAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A  80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           430.000  CY   |      12.00000        5160.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           230.000  CY   |       5.00000        1150.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2115-0100000           113.001  CY   |      80.00000        9040.08|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020            54.675  TON  |      30.00000        1640.25|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2301-0690180           106.666  SY   |     200.00000       21333.20|                             | 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0060 2301-1033085           426.667  SY   |     100.00000       42666.70|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8.5 IN.                     |                             |                             | 
0070 2401-6745625                    LUMP |   43000.00000       43000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           410.000  CY   |      15.00000        6150.00|                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2402-2722000            25.000  CY   |      20.00000         500.00|                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0100 2403-0100010           168.600  CY   |     490.00000       82614.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         51119.000  LB   |       0.87000       44473.53|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424124           182.000  LF   |      57.00000       10374.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0130 2501-0201042          1190.000  LF   |      34.00000       40460.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-5478042           204.000  LF   |     150.00000       30600.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 

0150 2505-4008120           240.000  LF   |       5.00000        1200.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008300            25.000  LF   |      18.00000         450.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  008                             Contract ID:  76-C076-067                   Primary County:  POCAHONTAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     180.00000         720.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-3250005            38.556  SY   |       2.00000          77.11|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2507-6800061            48.580  TON  |      40.00000        1943.20|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           443.333  SY   |      12.00000        5320.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109             5.468  STA  |     159.00000         869.41|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    4300.00000        4300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   57000.00000       57000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0270 2602-0000030           160.000  LF   |       5.00000         800.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000101           160.000  LF   |       1.00000         160.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0290 2602-0000309           500.000  LF   |       3.00000        1500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       428,801.48|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       428,801.48|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  91-C091-093                 Primary County:  WARREN 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  FM-C091(93)--55-91 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WARREN             Prj Awd Amt: $246,408.00 
          Route:  FORD STREET 
       Location:  FORD ST OVER AN UNNAMED TRIBUTARY TO NORTH 
                  RIVERD-3347 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    246,408.00     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    261,028.40     105.93  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    297,335.54     120.66  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  91-C091-093                   Primary County:  WARREN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CU080               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 70'-0 X 24'-0 CONTINOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    8000.00000         800.00|    6000.00000         600.00|    8000.00000         800.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1200.000  CY   |      13.00000       15600.00|      15.00000       18000.00|      16.00000       19200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           260.000  CY   |       6.00000        1560.00|       4.00000        1040.00|      10.00000        2600.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   10250.00000       10250.00|   10000.00000       10000.00|   17000.00000       17000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           126.000  CY   |      35.00000        4410.00|      45.00000        5670.00|      30.00000        3780.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           126.000  CY   |     530.00000       66780.00|     470.00000       59220.00|     575.00000       72450.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         33898.000  LB   |       1.00000       33898.00|       0.80000       27118.40|       0.90000       30508.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           162.000  LF   |      65.00000       10530.00|      65.00000       10530.00|      85.00000       13770.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2501-0201042          1260.000  LF   |      33.00000       41580.00|      40.00000       50400.00|      40.00000       50400.00 

  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           180.000  LF   |      85.00000       15300.00|      80.00000       14400.00|      85.00000       15300.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2505-4008400             4.000  EACH |    1775.00000        7100.00|    1800.00000        7200.00|    1775.00000        7100.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1895.00000        7580.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2507-6800061           325.000  TON  |      48.00000       15600.00|      46.00000       14950.00|      45.00000       14625.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     100.00000         200.00|     250.00000         500.00|     100.00000         200.00 

  SAFETY CLOSURE                          |                             |                             | 
0160 2526-8285000                    LUMP |    2400.00000        2400.00|    2500.00000        2500.00|    1500.00000        1500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2528-8445110                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    2722.34000        2722.34 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |   10000.00000       10000.00|   27000.00000       27000.00|   37000.00000       37000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       246,408.00|           $       261,028.40|           $       297,335.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       246,408.00|           $       261,028.40|           $       297,335.54 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  50-0805-337                 Primary County:  JASPER 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  IMN-080-5(337)152--0E-50 
      Work Type:  PPCB REPAIR 
         County:  JASPER             Prj Awd Amt: $102,132.50 
          Route:  I-80 
       Location:  128TH ST 2.5 MI E OF POLK CO 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $    102,132.50     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    124,460.00     121.86  % 
   3   JE101          JENCO CONSTRUCTION, INC.                                                   $    156,570.00     153.30  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  010                             Contract ID:  50-0805-337                   Primary County:  JASPER 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) CR120               |(   3  ) JE101 
                                          |JENSEN CONSTRUCTION CO.      |CRAMER AND ASSOC., INC.      |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0615; REPAIRS TO A 215'-5 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   17500.00000       17500.00|   20000.00000       20000.00|   50000.00000       50000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            11.700  CY   |    2500.00000       29250.00|    3500.00000       40950.00|    1500.00000       17550.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775000          3255.000  LB   |       1.50000        4882.50|       2.00000        6510.00|       4.00000       13020.00 
  REINFORCING STEEL                       |                             |                             | 
0040 2407-0550000             1.000  EACH |   22000.00000       22000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SA63                          |                             |                             | 
0050 2533-4980005                    LUMP |   15000.00000       15000.00|   17000.00000       17000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999010                    LUMP |    3500.00000        3500.00|   15000.00000       15000.00|    1000.00000        1000.00 
  ('LUMP SUM' ITEM) REMOVE AND REINSTALL  |                             |                             | 
  ALUMINUM RAIL                           |                             |                             | 
     SECTION TOTALS                       |           $        92,132.50|           $       119,460.00|           $       136,570.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 

                                          |                             |                             | 
0070 2528-8445110                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        10,000.00|           $         5,000.00|           $        20,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       102,132.50|           $       124,460.00|           $       156,570.00 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  25-0803-175                 Primary County:  DALLAS 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:  Completion Date:  11/15/15 
 
 
        Project:  IMN-080-3(175)119--0E-25 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  DALLAS             Prj Awd Amt: $13,423,922.46 
          Route:  I-80 
       Location:  IN THE CITY OF WAUKEE 105TH STREET (ALICES 
                  ROAD) -ASHWORTH TO I-80 INTERSTATE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $ 13,423,922.48     100.00  % 
   2   MC019          MCANINCH CORPORATION & AFFILIATES                                          $ 13,806,711.10     102.85  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 13,982,030.78     104.15  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 14,428,677.14     107.48  % 
   5   CO415          CONCRETE TECHNOLOGIES, INC.                                                $ 14,982,674.75     111.61  % 
   6   EL045          ELDER CORPORATION                                                          $ 16,595,000.00     123.62  % 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            29.100  ACRE |    5000.00000      145500.00|    5100.00000      148410.00|    5000.00000      145500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071          2346.000  CY   |      36.80000       86332.80|      47.65000      111786.90|      38.00000       89148.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625010         51427.000  CY   |       3.05000      156852.35|       2.45000      125996.15|       2.45000      125996.15 
  EMBANKMENT-IN-PLACE, STOCKPILE          |                             |                             | 
0040 2102-2710070        414181.000  CY   |       3.05000     1263252.05|       3.04000     1259110.24|       3.02000     1250826.62 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015          2350.000  CY   |      15.00000       35250.00|      16.09000       37811.50|      16.10000       37835.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015         70371.000  CY   |       4.90000      344817.90|       3.93000      276558.03|       3.93000      276558.03 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0425020           112.700  CY   |       4.50000         507.15|      41.41000        4666.91|      41.50000        4677.05 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0080 2107-0875100        318601.000  CY   |       0.40000      127440.40|       0.39000      124254.39|       0.39000      124254.39 

  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2107-3825025         10840.000  CY   |      23.60000      255824.00|      24.95000      270458.00|      24.95000      270458.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0100 2110-8200000             0.400  MILE |   55170.00000       22068.00|   61424.50000       24569.80|   61425.00000       24570.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0110 2112-0000100         35450.000  LF   |       1.50000       53175.00|       2.44000       86498.00|       2.26000       80117.00 
  WICK DRAIN                              |                             |                             | 
0120 2113-0001000          6621.000  SY   |      31.30000      207237.30|      32.16000      212931.36|      32.16000      212931.36 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2113-0001100         29724.000  SY   |       1.85000       54989.40|       1.92000       57070.08|       1.92000       57070.08 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 

0140 2115-0100000         17201.000  CY   |      30.70000      528070.70|      29.71000      511041.71|      29.71000      511041.71 
  MODIFIED SUBBASE                        |                             |                             | 
0150 2122-5190007          7117.000  SY   |      33.50000      238419.50|      34.17000      243187.89|      42.85000      304963.45 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0160 2122-5190115          1269.470  SY   |      57.00000       72359.79|      58.14000       73806.99|      79.57000      101011.73 
  PAVED SHOULDER, P.C. CONCRETE, 11.5 IN. |                             |                             | 
0170 2122-5500080          2640.300  SY   |      59.00000      155777.70|      60.18000      158893.25|      59.00000      155777.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2123-7450020           479.080  STA  |     155.00000       74257.40|     172.80000       82785.02|     172.80000       82785.02 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0190 2213-6745700             1.000  EACH |    2355.00000        2355.00|    2340.00000        2340.00|    2340.00000        2340.00 
  REMOVAL OF FLUMES                       |                             |                             | 

0200 2301-0690200          1917.000  SY   |     155.00000      297135.00|     158.10000      303077.70|     160.00000      306720.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0210 2301-1033100         46564.000  SY   |      49.75000     2316559.00|      50.75000     2363123.00|      55.15000     2568004.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0220 2301-1033115         25855.000  SY   |      52.75000     1363851.25|      53.81000     1391257.55|      48.71000     1259397.05 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 11.5 IN.                    |                             |                             | 
0230 2301-6911722                    LUMP |    5100.00000        5100.00|    5202.00000        5202.00|    5000.00000        5000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0240 2301-7000110         66881.000  EACH |       1.00000       66881.00|       1.00000       66881.00|       1.00000       66881.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0250 2303-6911000                    LUMP |    3800.00000        3800.00|    3876.00000        3876.00|    3800.00000        3800.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0260 2304-0100000         10732.000  SY   |      65.00000      697580.00|      66.30000      711531.60|      65.00000      697580.00 
  DETOUR PAVEMENT                         |                             |                             | 
0270 2317-7000110         55734.000  EACH |       1.00000       55734.00|       1.00000       55734.00|       1.00000       55734.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0280 2401-6745355            49.000  EACH |     400.00000       19600.00|     408.00000       19992.00|     420.00000       20580.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0290 2401-6745356            35.000  EACH |     225.00000        7875.00|     617.85000       21624.75|     618.00000       21630.00 

  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0300 2401-6745910            18.000  EACH |     450.00000        8100.00|     459.00000        8262.00|     450.00000        8100.00 
  REMOVAL OF SIGN                         |                             |                             | 
0310 2401-6750001                    LUMP |   22000.00000       22000.00|   31370.10000       31370.10|   22000.00000       22000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0320 2402-0425031           966.000  TON  |      24.00000       23184.00|      19.79000       19117.14|      24.00000       23184.00 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2402-2720000            39.000  CY   |      50.00000        1950.00|      51.00000        1989.00|      50.00000        1950.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2403-0100000           134.000  CY   |    1350.00000      180900.00|    1375.00000      184250.00|    1338.00000      179292.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0350 2403-0100020           155.400  CY   |     590.00000       91686.00|     601.80000       93519.72|     590.00000       91686.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0360 2404-7775000         27396.000  LB   |       1.99000       54518.04|       2.03000       55613.88|       1.99000       54518.04 
  REINFORCING STEEL                       |                             |                             | 
0370 2404-7775005         12338.000  LB   |       2.50000       30845.00|       2.55000       31461.90|       2.50000       30845.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0380 2412-0000100          6489.000  SY   |       1.65000       10706.85|       2.16000       14016.24|       1.60000       10382.40 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0390 2416-0100015             8.000  EACH |     450.00000        3600.00|    1330.00000       10640.00|     450.00000        3600.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0400 2416-0100018             1.000  EACH |     525.00000         525.00|    1410.00000        1410.00|     525.00000         525.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0410 2416-0100024             7.000  EACH |     625.00000        4375.00|    1665.00000       11655.00|     625.00000        4375.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0420 2416-0100030             2.000  EACH |     725.00000        1450.00|    1846.00000        3692.00|     725.00000        1450.00 

  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0430 2416-0100036             1.000  EACH |    1000.00000        1000.00|    2335.00000        2335.00|    1000.00000        1000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0440 2416-0100042             1.000  EACH |    1500.00000        1500.00|    2700.00000        2700.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0450 2416-0101036             5.000  EACH |     450.00000        2250.00|     925.00000        4625.00|     450.00000        2250.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0460 2416-0101136             1.000  EACH |     450.00000         450.00|     925.00000         925.00|     450.00000         450.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0470 2416-1180024           138.000  LF   |      80.00000       11040.00|     133.00000       18354.00|      80.00000       11040.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0480 2416-1180036            12.000  LF   |     150.00000        1800.00|     240.00000        2880.00|     150.00000        1800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0490 2416-1200248            60.000  LF   |     170.00000       10200.00|     230.00000       13800.00|     170.00000       10200.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0500 2417-0225015             1.000  EACH |     250.00000         250.00|     280.00000         280.00|     250.00000         250.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2417-0225024             1.000  EACH |     275.00000         275.00|     343.00000         343.00|     275.00000         275.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0520 2417-0225036             1.000  EACH |     550.00000         550.00|     580.00000         580.00|     550.00000         550.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 

0530 2417-0225048             2.000  EACH |     950.00000        1900.00|    1095.00000        2190.00|     950.00000        1900.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0540 2423-1050350             1.000  EACH |   32000.00000       32000.00|   32640.00000       32640.00|   32000.00000       32000.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 35 FT. ARM                |                             |                             | 
0550 2423-9070013             2.000  EACH |    8100.00000       16200.00|    8262.00000       16524.00|    8100.00000       16200.00 
  BRIDGE-MOUNTED SIGN SUPPORT, 3 BRACKET, |                             |                             | 
  STEEL                                   |                             |                             | 
0560 2435-0140148             5.000  EACH |    3300.00000       16500.00|    3131.00000       15655.00|    3300.00000       16500.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0570 2435-0140160             1.000  EACH |    3600.00000        3600.00|    3892.00000        3892.00|    3600.00000        3600.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0580 2435-0140172             2.000  EACH |    8300.00000       16600.00|    6975.00000       13950.00|    8300.00000       16600.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0590 2435-0140200             1.000  EACH |    4500.00000        4500.00|    5225.00000        5225.00|    4500.00000        4500.00 

  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0600 2435-0250600             1.000  EACH |    6800.00000        6800.00|    6700.00000        6700.00|    6800.00000        6800.00 
  INTAKE, SW-506                          |                             |                             | 
0610 2435-0250614             1.000  EACH |    3500.00000        3500.00|    1600.00000        1600.00|    3500.00000        3500.00 
  INTAKE, SW-506 MODIFIED, TOP ONLY       |                             |                             | 
0620 2435-0250700            19.000  EACH |    3700.00000       70300.00|    4525.00000       85975.00|    3700.00000       70300.00 
  INTAKE, SW-507                          |                             |                             | 
0630 2435-0250900            21.000  EACH |    4800.00000      100800.00|    6090.00000      127890.00|    4800.00000      100800.00 
  INTAKE, SW-509                          |                             |                             | 
0640 2435-0251010             2.000  EACH |    5400.00000       10800.00|    7500.00000       15000.00|    5400.00000       10800.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0650 2435-0251224             2.000  EACH |    1600.00000        3200.00|    1200.00000        2400.00|    1600.00000        3200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0660 2435-0251236             3.000  EACH |    2800.00000        8400.00|    2075.00000        6225.00|    2800.00000        8400.00 

  INTAKE, SW-512, 36 IN.                  |                             |                             | 
0670 2435-0700020             2.000  EACH |    1000.00000        2000.00|    1875.00000        3750.00|    1000.00000        2000.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0680 2502-8212024           100.000  LF   |      22.55000        2255.00|      20.40000        2040.00|      20.00000        2000.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0690 2502-8212034         27835.000  LF   |       6.00000      167010.00|       6.07000      168958.45|       5.95000      165618.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2502-8220193            89.000  EACH |     140.00000       12460.00|     198.90000       17702.10|     195.00000       17355.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0710 2502-8220196            89.000  EACH |     140.00000       12460.00|     188.70000       16794.30|     185.00000       16465.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0720 2503-0110015           108.000  LF   |      38.00000        4104.00|      82.00000        8856.00|      38.00000        4104.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0730 2503-0110024            71.000  LF   |      48.00000        3408.00|     106.00000        7526.00|      48.00000        3408.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0740 2503-0110036           144.000  LF   |      65.00000        9360.00|     111.00000       15984.00|      65.00000        9360.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0750 2503-0110048           210.000  LF   |      85.00000       17850.00|     113.00000       23730.00|      85.00000       17850.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 48  |                             |                             | 
  IN.                                     |                             |                             | 
0760 2503-0114215          2548.000  LF   |      45.00000      114660.00|      51.00000      129948.00|      45.00000      114660.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 15 IN.                     |                             |                             | 
0770 2503-0114218          1773.000  LF   |      45.00000       79785.00|      53.00000       93969.00|      45.00000       79785.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0780 2503-0114224           631.000  LF   |      60.00000       37860.00|      64.00000       40384.00|      60.00000       37860.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0790 2503-0114230           417.000  LF   |     105.00000       43785.00|      84.00000       35028.00|     105.00000       43785.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0800 2503-0114242           584.000  LF   |     135.00000       78840.00|     137.00000       80008.00|     135.00000       78840.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0810 2503-0114436           220.000  LF   |      95.00000       20900.00|     127.00000       27940.00|      95.00000       20900.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 36 IN.                      |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2503-0200036          2387.000  LF   |      16.00000       38192.00|      17.00000       40579.00|      16.00000       38192.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0830 2503-0200136           133.000  LF   |      20.00000        2660.00|      17.00000        2261.00|      20.00000        2660.00 

  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0840 2503-0200341           187.000  LF   |      28.00000        5236.00|      39.00000        7293.00|      28.00000        5236.00 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0850 2505-4008120           291.000  LF   |       6.25000        1818.75|       9.18000        2671.38|       9.00000        2619.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0860 2505-4008130           520.000  LF   |       6.25000        3250.00|      22.33000       11611.60|      10.00000        5200.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0870 2505-4008300           187.500  LF   |      44.25000        8296.88|      23.46000        4398.75|      23.00000        4312.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0880 2505-4008400             1.000  EACH |    1750.00000        1750.00|    2040.00000        2040.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0890 2505-4021010             1.000  EACH |     300.00000         300.00|     204.00000         204.00|     200.00000         200.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0900 2505-4021020             1.000  EACH |     975.00000         975.00|    2040.00000        2040.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0910 2505-4021700             2.000  EACH |    1975.00000        3950.00|    2040.00000        4080.00|    2000.00000        4000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0920 2505-6000111           715.200  LF   |      14.20000       10155.84|      16.83000       12036.82|      16.50000       11800.80 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0930 2505-6000121             2.000  EACH |    2475.00000        4950.00|    3060.00000        6120.00|    3000.00000        6000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0940 2505-6000131             1.000  EACH |    1200.00000        1200.00|    1020.00000        1020.00|    1000.00000        1000.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0950 2506-4984000            15.400  CY   |     160.00000        2464.00|     200.00000        3080.00|     160.00000        2464.00 
  FLOWABLE MORTAR                         |                             |                             | 

0960 2507-3250005          2520.000  SY   |       2.55000        6426.00|       1.97000        4964.40|       2.00000        5040.00 
  ENGINEERING FABRIC                      |                             |                             | 
0970 2507-6800061          1919.000  TON  |      38.25000       73401.75|      43.57000       83610.83|      44.00000       84436.00 
  REVETMENT, CLASS E                      |                             |                             | 
0980 2510-6745850         54768.000  SY   |       6.85000      375160.80|       6.52000      357087.36|       7.00000      383376.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0990 2510-6750600            17.000  EACH |     500.00000        8500.00|     505.00000        8585.00|     500.00000        8500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2511-0302600          3379.600  SY   |      29.95000      101219.02|      30.55000      103246.78|      30.00000      101388.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
1010 2511-0310100            23.060  STA  |     280.00000        6456.80|     359.91000        8299.52|     360.00000        8301.60 

  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
1020 2511-6745900          2312.000  SY   |       5.05000       11675.60|       4.34000       10034.08|       5.00000       11560.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
1030 2511-7528101           209.000  SF   |      40.00000        8360.00|      40.80000        8527.20|      40.00000        8360.00 
  DETECTABLE WARNINGS                     |                             |                             | 
1040 2513-0001040           279.500  LF   |      91.58000       25596.61|     283.82000       79327.69|     105.00000       29347.50 
  CONCRETE BARRIER, BA-104                |                             |                             | 
1050 2513-0001081             4.000  EACH |    1115.15000        4460.60|    1137.45000        4549.80|    1120.00000        4480.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
1060 2513-2350010          1105.400  LF   |     176.09000      194649.89|     131.53000      145393.26|     170.00000      187918.00 
  CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)   |                             |                             | 
1070 2513-2350015             4.000  EACH |    1955.15000        7820.60|    1994.25000        7977.00|    2000.00000        8000.00 
  CONCRETE BARRIER END SECTION            |                             |                             | 
  (PEDESTRIAN/TRAFFIC)                    |                             |                             | 

1080 2518-6910000             5.000  EACH |     100.00000         500.00|     153.00000         765.00|     150.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
1090 2519-1002072         13366.000  LF   |      10.95000      146357.70|      11.17000      149298.22|      10.95000      146357.70 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
1100 2519-2000020           130.000  LF   |      12.50000        1625.00|      12.75000        1657.50|      12.50000        1625.00 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
1110 2519-3280000           485.000  LF   |       5.75000        2788.75|       5.87000        2846.95|       5.75000        2788.75 
  FENCE, FIELD                            |                             |                             | 
1120 2519-3300400             8.000  EACH |     125.00000        1000.00|     127.50000        1020.00|     125.00000        1000.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1130 2519-3711600             1.000  EACH |     935.00000         935.00|     953.70000         953.70|     935.00000         935.00 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
1140 2519-4200120           366.000  LF   |       5.00000        1830.00|       5.10000        1866.60|       3.25000        1189.50 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 

1150 2519-4200140          8157.300  LF   |       1.75000       14275.28|       1.79000       14601.57|       1.25000       10196.63 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
1160 2520-3350015             1.000  EACH |   14887.00000       14887.00|   17064.74000       17064.74|   12000.00000       12000.00 
  FIELD OFFICE                            |                             |                             | 
1170 2523-0000100             9.000  EACH |    3300.00000       29700.00|    3366.00000       30294.00|    3300.00000       29700.00 
  LIGHTING POLES                          |                             |                             | 
1180 2523-0000200          8951.000  LF   |      10.56000       94522.56|      10.77000       96402.27|      10.56000       94522.56 
  ELECTRICAL CIRCUITS                     |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2523-0000310            21.000  EACH |     750.00000       15750.00|     765.00000       16065.00|     750.00000       15750.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1200 2523-0000400             1.000  EACH |    8000.00000        8000.00|    8160.00000        8160.00|    8000.00000        8000.00 
  CONTROL CABINET                         |                             |                             | 

1210 2524-6765010            10.000  EACH |    1300.00000       13000.00|    1326.00000       13260.00|    1300.00000       13000.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1220 2524-9081275            16.000  EACH |     900.00000       14400.00|     918.00000       14688.00|     900.00000       14400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1230 2524-9081290            32.000  EACH |    1000.00000       32000.00|    1020.00000       32640.00|    1000.00000       32000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1240 2524-9089100            46.000  EACH |      53.00000        2438.00|      54.06000        2486.76|      53.00000        2438.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1250 2524-9089110            28.000  EACH |      80.00000        2240.00|      81.60000        2284.80|      80.00000        2240.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1260 2524-9089200            76.000  EACH |      60.00000        4560.00|      61.20000        4651.20|      60.00000        4560.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1270 2524-9210000             2.000  EACH |     200.00000         400.00|     204.00000         408.00|     200.00000         400.00 

  MILEPOST MARKERS                        |                             |                             | 
1280 2524-9276010           558.000  LF   |      10.00000        5580.00|      10.20000        5691.60|      10.00000        5580.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1290 2524-9276021            49.000  EACH |     150.00000        7350.00|     153.00000        7497.00|     150.00000        7350.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1300 2524-9278046            61.000  LF   |     150.00000        9150.00|     153.00000        9333.00|     150.00000        9150.00 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1310 2524-9281210           209.000  LF   |      55.00000       11495.00|      56.10000       11724.90|      55.00000       11495.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1320 2524-9281426           626.000  LF   |      56.00000       35056.00|      57.12000       35757.12|      56.00000       35056.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 

  OR B SIGNS, W 12 X 26                   |                             |                             | 
1330 2524-9325001           627.000  SF   |      14.00000        8778.00|      14.28000        8953.56|      14.00000        8778.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1340 2524-9380001          2088.000  SF   |      16.50000       34452.00|      16.83000       35141.04|      16.50000       34452.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1350 2525-0000100                    LUMP |  340000.00000      340000.00|  346800.00000      346800.00|  340000.00000      340000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1360 2526-8285000                    LUMP |  100100.00000      100100.00|   76500.00000       76500.00|   65000.00000       65000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1370 2527-9263109           799.130  STA  |      14.86000       11875.07|      20.40000       16302.25|      20.00000       15982.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
1380 2527-9263112           373.070  STA  |      12.50000        4663.38|      51.00000       19026.57|      50.00000       18653.50 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
1390 2527-9263117            62.600  STA  |      75.00000        4695.00|      63.85000        3997.01|     180.00000       11268.00 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
1400 2527-9263137            35.000  EACH |      75.00000        2625.00|     112.20000        3927.00|     110.00000        3850.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1410 2527-9263138            12.000  EACH |     100.00000        1200.00|     153.00000        1836.00|     150.00000        1800.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
1420 2527-9263143            23.000  EACH |     250.00000        5750.00|     255.00000        5865.00|     250.00000        5750.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
1430 2527-9263180           600.070  STA  |      14.15000        8490.99|      18.36000       11017.29|      18.00000       10801.26 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1440 2527-9270111            62.600  STA  |      35.00000        2191.00|     117.30000        7342.98|     115.00000        7199.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
1450 2527-9270120            23.000  EACH |     100.00000        2300.00|     153.00000        3519.00|     150.00000        3450.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
1460 2528-8400048          7781.000  LF   |      10.38000       80766.78|      20.60000      160288.60|      10.50000       81700.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1470 2528-8445110                    LUMP |   68450.00000       68450.00|   38760.00000       38760.00|   60000.00000       60000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1480 2530-5070210           495.000  SF   |      40.00000       19800.00|      40.80000       20196.00|      40.00000       19800.00 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
1490 2533-4980005                    LUMP |  505145.00000      505145.00|  508600.00000      508600.00|  775000.00000      775000.00 
  MOBILIZATION                            |                             |                             | 
1500 2536-6745045                    LUMP |   44000.00000       44000.00|   14880.78000       14880.78|   55000.00000       55000.00 

  REMOVAL OF ASBESTOS                     |                             |                             | 
1510 2538-6970010                    LUMP |   51750.00000       51750.00|   70490.00000       70490.00|   70000.00000       70000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
1520 2551-0000110             5.000  EACH |    1000.00000        5000.00|    2892.62000       14463.10|    1000.00000        5000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1530 2599-9999005            37.000  EACH |    1520.00000       56240.00|    1550.40000       57364.80|    1495.00000       55315.00 
  ('EACH' ITEM) LUMINAIRE MOUNTED         |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1540 2599-9999005             5.000  EACH |    1400.00000        7000.00|    1428.00000        7140.00|    1500.00000        7500.00 
  ('EACH' ITEM) MAST ARM  WITH LUMINAIRE  |                             |                             | 
1550 2599-9999005             1.000  EACH |   14500.00000       14500.00|   14790.00000       14790.00|   14500.00000       14500.00 
  ('EACH' ITEM) SIGNING MAST ARM AND      |                             |                             | 

  FOOTING, 43 FT                          |                             |                             | 
1560 2599-9999005             1.000  EACH |   14600.00000       14600.00|   14892.00000       14892.00|   14600.00000       14600.00 
  ('EACH' ITEM) SIGNING MAST ARM AND      |                             |                             | 
  FOOTING, 46 FT                          |                             |                             | 
1570 2599-9999005             1.000  EACH |   15000.00000       15000.00|   15300.00000       15300.00|   15000.00000       15000.00 
  ('EACH' ITEM) SIGNING MAST ARM AND      |                             |                             | 
  FOOTING, 53 FT                          |                             |                             | 
1580 2599-9999010                    LUMP |  108350.00000      108350.00|  119022.34000      119022.34|  110000.00000      110000.00 
  ('LUMP SUM' ITEM) CLOSE EXISTING LAGOON |                             |                             | 
1590 2601-2633100            62.900  ACRE |      25.00000        1572.50|      64.98000        4087.24|      25.00000        1572.50 
  MOWING                                  |                             |                             | 
1600 2601-2636043            60.800  ACRE |     700.00000       42560.00|     637.50000       38760.00|     700.00000       42560.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1610 2601-2636044             8.900  ACRE |    1000.00000        8900.00|     918.00000        8170.20|    1000.00000        8900.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

1620 2601-2638352          6364.000  SQ   |       8.50000       54094.00|      10.00000       63640.00|       8.50000       54094.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1630 2601-2640350          2272.000  SQ   |      10.00000       22720.00|      13.77000       31285.44|      10.00000       22720.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1640 2601-2642100           121.600  ACRE |     250.00000       30400.00|     229.50000       27907.20|     250.00000       30400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1650 2601-2642120            17.800  ACRE |    1000.00000       17800.00|     663.00000       11801.40|    1000.00000       17800.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1660 2602-0000020         25825.000  LF   |       1.35000       34863.75|       1.53000       39512.25|       1.75000       45193.75 
  SILT FENCE                              |                             |                             | 
1670 2602-0000030          7005.000  LF   |       1.50000       10507.50|       1.68000       11768.40|       1.90000       13309.50 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1680 2602-0000050            10.000  EACH |     300.00000        3000.00|     334.00000        3340.00|     350.00000        3500.00 
  SILT BASINS                             |                             |                             | 
1690 2602-0000071         32830.000  LF   |       0.25000        8207.50|       0.05000        1641.50|       0.50000       16415.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1700 2602-0000101         32830.000  LF   |       0.25000        8207.50|       1.02000       33486.60|       0.50000       16415.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MC019               |(   3  ) CE099 
                                          |PETERSON CONTRACTORS INC.    |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1710 2602-0000312         26735.000  LF   |       2.25000       60153.75|       1.79000       47855.65|       2.50000       66837.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1720 2602-0000350         26735.000  LF   |       0.25000        6683.75|       0.51000       13634.85|       0.50000       13367.50 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1730 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1740 2602-0010020             5.000  EACH |    1000.00000        5000.00|    1000.00000        5000.00|    1000.00000        5000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1741 2601-2634100           263.100  ACRE |     700.00000      184170.00|     700.00000      184170.00|     700.00000      184170.00 
  MULCHING                                |                             |                             | 
     SECTION TOTALS                       |           $    13,423,922.48|           $    13,806,711.10|           $    13,982,030.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    13,423,922.48|           $    13,806,711.10|           $    13,982,030.78 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001            29.100  ACRE |    5000.00000      145500.00|    5075.00000      147682.50|    5300.00000      154230.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071          2346.000  CY   |      30.40000       71318.40|      31.00000       72726.00|      50.00000      117300.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625010         51427.000  CY   |       3.40000      174851.80|       2.50000      128567.50|       5.00000      257135.00 
  EMBANKMENT-IN-PLACE, STOCKPILE          |                             |                             | 
0040 2102-2710070        414181.000  CY   |       3.60000     1491051.60|       3.10000     1283961.10|       6.50000     2692176.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015          2350.000  CY   |      10.00000       23500.00|      16.35000       38422.50|      55.00000      129250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2105-8425015         70371.000  CY   |       4.20000      295558.20|       4.00000      281484.00|       5.00000      351855.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2107-0425020           112.700  CY   |      20.00000        2254.00|      42.25000        4761.58|      21.00000        2366.70 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0080 2107-0875100        318601.000  CY   |       0.40000      127440.40|       0.40000      127440.40|       0.50000      159300.50 

  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0090 2107-3825025         10840.000  CY   |      29.60000      320864.00|      25.50000      276420.00|      26.00000      281840.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0100 2110-8200000             0.400  MILE |   60000.00000       24000.00|   62400.00000       24960.00|   35000.00000       14000.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0110 2112-0000100         35450.000  LF   |       0.86000       30487.00|       1.60000       56720.00|       0.80000       28360.00 
  WICK DRAIN                              |                             |                             | 
0120 2113-0001000          6621.000  SY   |      20.20000      133744.20|      32.65000      216175.65|      35.00000      231735.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2113-0001100         29724.000  SY   |       2.60000       77282.40|       2.00000       59448.00|       3.00000       89172.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 

0140 2115-0100000         17201.000  CY   |      37.30000      641597.30|      30.25000      520330.25|      45.00000      774045.00 
  MODIFIED SUBBASE                        |                             |                             | 
0150 2122-5190007          7117.000  SY   |      33.50000      238419.50|      40.75000      290017.75|      33.50000      238419.50 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0160 2122-5190115          1269.470  SY   |      57.00000       72359.79|      79.00000      100288.13|      57.00000       72359.79 
  PAVED SHOULDER, P.C. CONCRETE, 11.5 IN. |                             |                             | 
0170 2122-5500080          2640.300  SY   |      59.00000      155777.70|      60.00000      158418.00|      62.00000      163698.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2123-7450020           479.080  STA  |     550.00000      263494.00|     175.50000       84078.54|     300.00000      143724.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0190 2213-6745700             1.000  EACH |    1800.00000        1800.00|    2400.00000        2400.00|    2500.00000        2500.00 
  REMOVAL OF FLUMES                       |                             |                             | 

0200 2301-0690200          1917.000  SY   |     159.00000      304803.00|     168.00000      322056.00|     163.00000      312471.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0210 2301-1033100         46564.000  SY   |      49.75000     2316559.00|      64.25000     2991737.00|      50.00000     2328200.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0220 2301-1033115         25855.000  SY   |      52.75000     1363851.25|      65.00000     1680575.00|      53.00000     1370315.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 11.5 IN.                    |                             |                             | 
0230 2301-6911722                    LUMP |    5100.00000        5100.00|    3115.00000        3115.00|    5100.00000        5100.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0240 2301-7000110         66881.000  EACH |       1.00000       66881.00|       1.00000       66881.00|       1.00000       66881.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0250 2303-6911000                    LUMP |    3800.00000        3800.00|    3860.00000        3860.00|    4000.00000        4000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0260 2304-0100000         10732.000  SY   |      72.00000      772704.00|      66.00000      708312.00|      79.50000      853194.00 
  DETOUR PAVEMENT                         |                             |                             | 
0270 2317-7000110         55734.000  EACH |       1.00000       55734.00|       1.00000       55734.00|       1.00000       55734.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0280 2401-6745355            49.000  EACH |     350.00000       17150.00|     430.00000       21070.00|     420.00000       20580.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0290 2401-6745356            35.000  EACH |     450.00000       15750.00|     630.00000       22050.00|     440.00000       15400.00 

  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0300 2401-6745910            18.000  EACH |     450.00000        8100.00|     460.00000        8280.00|     207.00000        3726.00 
  REMOVAL OF SIGN                         |                             |                             | 
0310 2401-6750001                    LUMP |   32000.00000       32000.00|   55000.00000       55000.00|   76000.00000       76000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0320 2402-0425031           966.000  TON  |      20.00000       19320.00|      20.00000       19320.00|      25.00000       24150.00 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
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==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2402-2720000            39.000  CY   |      50.00000        1950.00|      51.00000        1989.00|     105.00000        4095.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0340 2403-0100000           134.000  CY   |    1500.00000      201000.00|     400.00000       53600.00|     370.00000       49580.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0350 2403-0100020           155.400  CY   |     590.00000       91686.00|     600.00000       93240.00|     620.00000       96348.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0360 2404-7775000         27396.000  LB   |       1.99000       54518.04|       2.05000       56161.80|       1.15000       31505.40 
  REINFORCING STEEL                       |                             |                             | 
0370 2404-7775005         12338.000  LB   |       2.50000       30845.00|       2.75000       33929.50|       3.15000       38864.70 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0380 2412-0000100          6489.000  SY   |       1.90000       12329.10|       1.65000       10706.85|       1.70000       11031.30 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0390 2416-0100015             8.000  EACH |     600.00000        4800.00|    1350.00000       10800.00|    1200.00000        9600.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0400 2416-0100018             1.000  EACH |     650.00000         650.00|    1435.00000        1435.00|    1300.00000        1300.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0410 2416-0100024             7.000  EACH |     750.00000        5250.00|    1690.00000       11830.00|    1500.00000       10500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0420 2416-0100030             2.000  EACH |     800.00000        1600.00|    1875.00000        3750.00|    1800.00000        3600.00 

  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0430 2416-0100036             1.000  EACH |    1050.00000        1050.00|    2375.00000        2375.00|    2300.00000        2300.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0440 2416-0100042             1.000  EACH |    1200.00000        1200.00|    2750.00000        2750.00|    1700.00000        1700.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0450 2416-0101036             5.000  EACH |     630.00000        3150.00|     940.00000        4700.00|     960.00000        4800.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0460 2416-0101136             1.000  EACH |     950.00000         950.00|     940.00000         940.00|    1100.00000        1100.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0470 2416-1180024           138.000  LF   |      58.00000        8004.00|     135.00000       18630.00|      88.50000       12213.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0480 2416-1180036            12.000  LF   |     190.00000        2280.00|     245.00000        2940.00|     173.50000        2082.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0490 2416-1200248            60.000  LF   |     180.00000       10800.00|     235.00000       14100.00|     200.50000       12030.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 48 IN.        |                             |                             | 
0500 2417-0225015             1.000  EACH |     150.00000         150.00|     285.00000         285.00|     240.00000         240.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
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                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2417-0225024             1.000  EACH |     200.00000         200.00|     350.00000         350.00|     310.00000         310.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0520 2417-0225036             1.000  EACH |     500.00000         500.00|     590.00000         590.00|     600.00000         600.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 

0530 2417-0225048             2.000  EACH |    1200.00000        2400.00|    1115.00000        2230.00|    1200.00000        2400.00 
  APRONS, METAL, 48 IN. DIA.              |                             |                             | 
0540 2423-1050350             1.000  EACH |   32000.00000       32000.00|   32500.00000       32500.00|   34000.00000       34000.00 
  OVERHEAD SIGN SUPPORT STRUCTURE,        |                             |                             | 
  CANTILEVERED, 35 FT. ARM                |                             |                             | 
0550 2423-9070013             2.000  EACH |    8100.00000       16200.00|    8225.00000       16450.00|    4300.00000        8600.00 
  BRIDGE-MOUNTED SIGN SUPPORT, 3 BRACKET, |                             |                             | 
  STEEL                                   |                             |                             | 
0560 2435-0140148             5.000  EACH |    3900.00000       19500.00|    3200.00000       16000.00|    2700.00000       13500.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0570 2435-0140160             1.000  EACH |    5800.00000        5800.00|    3975.00000        3975.00|    3600.00000        3600.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0580 2435-0140172             2.000  EACH |    6200.00000       12400.00|    7080.00000       14160.00|    7400.00000       14800.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0590 2435-0140200             1.000  EACH |    4300.00000        4300.00|    5305.00000        5305.00|    4700.00000        4700.00 

  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0600 2435-0250600             1.000  EACH |    8000.00000        8000.00|    6825.00000        6825.00|    6500.00000        6500.00 
  INTAKE, SW-506                          |                             |                             | 
0610 2435-0250614             1.000  EACH |    4000.00000        4000.00|    1625.00000        1625.00|    2900.00000        2900.00 
  INTAKE, SW-506 MODIFIED, TOP ONLY       |                             |                             | 
0620 2435-0250700            19.000  EACH |    4200.00000       79800.00|    4595.00000       87305.00|    5300.00000      100700.00 
  INTAKE, SW-507                          |                             |                             | 
0630 2435-0250900            21.000  EACH |    4800.00000      100800.00|    6185.00000      129885.00|    6600.00000      138600.00 
  INTAKE, SW-509                          |                             |                             | 
0640 2435-0251010             2.000  EACH |    7000.00000       14000.00|    7615.00000       15230.00|    8000.00000       16000.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0650 2435-0251224             2.000  EACH |    1500.00000        3000.00|    1220.00000        2440.00|    1700.00000        3400.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0660 2435-0251236             3.000  EACH |    1800.00000        5400.00|    2110.00000        6330.00|    2600.00000        7800.00 

  INTAKE, SW-512, 36 IN.                  |                             |                             | 
0670 2435-0700020             2.000  EACH |    1500.00000        3000.00|    1905.00000        3810.00|    1600.00000        3200.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0680 2502-8212024           100.000  LF   |      30.00000        3000.00|      25.50000        2550.00|      22.25000        2225.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0690 2502-8212034         27835.000  LF   |       5.95000      165618.25|       8.25000      229638.75|       9.00000      250515.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2502-8220193            89.000  EACH |     195.00000       17355.00|     190.00000       16910.00|     360.00000       32040.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0710 2502-8220196            89.000  EACH |     185.00000       16465.00|     190.00000       16910.00|     380.00000       33820.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0720 2503-0110015           108.000  LF   |      47.00000        5076.00|      83.25000        8991.00|      54.00000        5832.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 15  |                             |                             | 
  IN.                                     |                             |                             | 
0730 2503-0110024            71.000  LF   |      60.00000        4260.00|     108.00000        7668.00|      74.50000        5289.50 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0740 2503-0110036           144.000  LF   |      70.00000       10080.00|     113.00000       16272.00|      84.00000       12096.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0750 2503-0110048           210.000  LF   |      85.00000       17850.00|     115.00000       24150.00|     101.50000       21315.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 48  |                             |                             | 
  IN.                                     |                             |                             | 
0760 2503-0114215          2548.000  LF   |      46.00000      117208.00|      52.00000      132496.00|      45.00000      114660.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 15 IN.                     |                             |                             | 
0770 2503-0114218          1773.000  LF   |      48.00000       85104.00|      54.00000       95742.00|      46.50000       82444.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0780 2503-0114224           631.000  LF   |      60.00000       37860.00|      65.00000       41015.00|      57.50000       36282.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0790 2503-0114230           417.000  LF   |      68.00000       28356.00|      85.50000       35653.50|      73.50000       30649.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0800 2503-0114242           584.000  LF   |     105.00000       61320.00|     140.00000       81760.00|     115.00000       67160.00 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0810 2503-0114436           220.000  LF   |      90.00000       19800.00|     130.00000       28600.00|     109.00000       23980.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 36 IN.                      |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
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                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2503-0200036          2387.000  LF   |      15.00000       35805.00|      17.50000       41772.50|      23.00000       54901.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0830 2503-0200136           133.000  LF   |      20.00000        2660.00|      17.50000        2327.50|      35.00000        4655.00 

  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0840 2503-0200341           187.000  LF   |      58.00000       10846.00|      40.00000        7480.00|      32.50000        6077.50 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0850 2505-4008120           291.000  LF   |       5.00000        1455.00|       6.50000        1891.50|       6.65000        1935.15 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0860 2505-4008130           520.000  LF   |       5.00000        2600.00|       6.50000        3380.00|       6.65000        3458.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0870 2505-4008300           187.500  LF   |      44.25000        8296.88|      45.00000        8437.50|      47.00000        8812.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0880 2505-4008400             1.000  EACH |    1750.00000        1750.00|    1800.00000        1800.00|    1900.00000        1900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0890 2505-4021010             1.000  EACH |     300.00000         300.00|     305.00000         305.00|     320.00000         320.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0900 2505-4021020             1.000  EACH |     975.00000         975.00|    1000.00000        1000.00|    1000.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0910 2505-4021700             2.000  EACH |    1975.00000        3950.00|    2005.00000        4010.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0920 2505-6000111           715.200  LF   |      14.20000       10155.84|      14.50000       10370.40|      15.25000       10906.80 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0930 2505-6000121             2.000  EACH |    1275.00000        2550.00|    2515.00000        5030.00|    2600.00000        5200.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0940 2505-6000131             1.000  EACH |    1200.00000        1200.00|    1220.00000        1220.00|    1300.00000        1300.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0950 2506-4984000            15.400  CY   |     110.00000        1694.00|     205.00000        3157.00|     150.00000        2310.00 
  FLOWABLE MORTAR                         |                             |                             | 

0960 2507-3250005          2520.000  SY   |       3.10000        7812.00|       2.00000        5040.00|       2.50000        6300.00 
  ENGINEERING FABRIC                      |                             |                             | 
0970 2507-6800061          1919.000  TON  |      41.60000       79830.40|      45.00000       86355.00|      45.00000       86355.00 
  REVETMENT, CLASS E                      |                             |                             | 
0980 2510-6745850         54768.000  SY   |       4.90000      268363.20|       4.00000      219072.00|       9.00000      492912.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0990 2510-6750600            17.000  EACH |     625.00000       10625.00|     515.00000        8755.00|     900.00000       15300.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2511-0302600          3379.600  SY   |      26.00000       87869.60|      42.00000      141943.20|      31.50000      106457.40 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
1010 2511-0310100            23.060  STA  |     450.00000       10377.00|     375.00000        8647.50|     225.00000        5188.50 

  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
1020 2511-6745900          2312.000  SY   |       4.20000        9710.40|       4.80000       11097.60|       7.00000       16184.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
1030 2511-7528101           209.000  SF   |      12.00000        2508.00|      67.25000       14055.25|      42.00000        8778.00 
  DETECTABLE WARNINGS                     |                             |                             | 
1040 2513-0001040           279.500  LF   |      91.85000       25672.08|      94.00000       26273.00|     189.00000       52825.50 
  CONCRETE BARRIER, BA-104                |                             |                             | 
1050 2513-0001081             4.000  EACH |    1115.15000        4460.60|    1135.00000        4540.00|    3000.00000       12000.00 
  CONCRETE BARRIER, TAPERED END, BA-108   |                             |                             | 
1060 2513-2350010          1105.400  LF   |     180.00000      198972.00|     180.00000      198972.00|     210.00000      232134.00 
  CONCRETE BARRIER (PEDESTRIAN/TRAFFIC)   |                             |                             | 
1070 2513-2350015             4.000  EACH |    1955.15000        7820.60|    1985.00000        7940.00|    4500.00000       18000.00 
  CONCRETE BARRIER END SECTION            |                             |                             | 
  (PEDESTRIAN/TRAFFIC)                    |                             |                             | 

1080 2518-6910000             5.000  EACH |     100.00000         500.00|     102.00000         510.00|     105.00000         525.00 
  SAFETY CLOSURE                          |                             |                             | 
1090 2519-1002072         13366.000  LF   |      10.95000      146357.70|      11.15000      149030.90|      11.50000      153709.00 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
1100 2519-2000020           130.000  LF   |      12.50000        1625.00|      12.75000        1657.50|      13.15000        1709.50 
  FENCE, CHANNEL CROSSING, TYPE B         |                             |                             | 
1110 2519-3280000           485.000  LF   |       5.75000        2788.75|       5.85000        2837.25|       6.05000        2934.25 
  FENCE, FIELD                            |                             |                             | 
1120 2519-3300400             8.000  EACH |     125.00000        1000.00|     127.00000        1016.00|     131.50000        1052.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1130 2519-3711600             1.000  EACH |     935.00000         935.00|     950.00000         950.00|     980.00000         980.00 
  GATE ASSEMBLY, CHAIN LINK, 16 FT.       |                             |                             | 
1140 2519-4200120           366.000  LF   |       3.25000        1189.50|       3.30000        1207.80|       3.40000        1244.40 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 

1150 2519-4200140          8157.300  LF   |       1.25000       10196.63|       1.30000       10604.49|       1.30000       10604.49 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
1160 2520-3350015             1.000  EACH |   15000.00000       15000.00|   16525.00000       16525.00|   19000.00000       19000.00 
  FIELD OFFICE                            |                             |                             | 
1170 2523-0000100             9.000  EACH |    3300.00000       29700.00|    3350.00000       30150.00|    3500.00000       31500.00 
  LIGHTING POLES                          |                             |                             | 
1180 2523-0000200          8951.000  LF   |      10.56000       94522.56|      10.75000       96223.25|      11.15000       99803.65 
  ELECTRICAL CIRCUITS                     |                             |                             | 
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                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1190 2523-0000310            21.000  EACH |     750.00000       15750.00|     775.00000       16275.00|     790.00000       16590.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
1200 2523-0000400             1.000  EACH |    8000.00000        8000.00|    8120.00000        8120.00|    8400.00000        8400.00 
  CONTROL CABINET                         |                             |                             | 

1210 2524-6765010            10.000  EACH |    1300.00000       13000.00|    1320.00000       13200.00|    1400.00000       14000.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1220 2524-9081275            16.000  EACH |     900.00000       14400.00|     915.00000       14640.00|     950.00000       15200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1230 2524-9081290            32.000  EACH |    1000.00000       32000.00|    1015.00000       32480.00|    1100.00000       35200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1240 2524-9089100            46.000  EACH |      53.00000        2438.00|      54.00000        2484.00|      55.50000        2553.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1250 2524-9089110            28.000  EACH |      80.00000        2240.00|      81.25000        2275.00|      84.00000        2352.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1260 2524-9089200            76.000  EACH |      60.00000        4560.00|      61.00000        4636.00|      63.00000        4788.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1270 2524-9210000             2.000  EACH |     200.00000         400.00|     205.00000         410.00|     210.00000         420.00 

  MILEPOST MARKERS                        |                             |                             | 
1280 2524-9276010           558.000  LF   |      10.00000        5580.00|      10.25000        5719.50|      10.50000        5859.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1290 2524-9276021            49.000  EACH |     150.00000        7350.00|     155.00000        7595.00|     157.50000        7717.50 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
1300 2524-9278046            61.000  LF   |     150.00000        9150.00|     155.00000        9455.00|     157.50000        9607.50 
  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1310 2524-9281210           209.000  LF   |      55.00000       11495.00|      56.00000       11704.00|      58.00000       12122.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1320 2524-9281426           626.000  LF   |      56.00000       35056.00|      57.00000       35682.00|      59.00000       36934.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 

  OR B SIGNS, W 12 X 26                   |                             |                             | 
1330 2524-9325001           627.000  SF   |      14.00000        8778.00|      14.25000        8934.75|      14.70000        9216.90 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1340 2524-9380001          2088.000  SF   |      16.50000       34452.00|      16.75000       34974.00|      17.25000       36018.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1350 2525-0000100                    LUMP |  340000.00000      340000.00|  345500.00000      345500.00|  358000.00000      358000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1360 2526-8285000                    LUMP |   78000.00000       78000.00|   92500.00000       92500.00|   96000.00000       96000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1370 2527-9263109           799.130  STA  |      14.86000       11875.07|      15.25000       12186.73|      15.25000       12186.73 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
1380 2527-9263112           373.070  STA  |      12.50000        4663.38|      13.00000        4849.91|      17.00000        6342.19 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
1390 2527-9263117            62.600  STA  |      75.00000        4695.00|      76.25000        4773.25|      52.50000        3286.50 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
1400 2527-9263137            35.000  EACH |      75.00000        2625.00|      76.25000        2668.75|      73.50000        2572.50 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1410 2527-9263138            12.000  EACH |     100.00000        1200.00|     102.00000        1224.00|      79.00000         948.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
1420 2527-9263143            23.000  EACH |     250.00000        5750.00|     255.00000        5865.00|     105.00000        2415.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
1430 2527-9263180           600.070  STA  |      14.15000        8490.99|      14.50000        8701.02|      23.00000       13801.61 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1440 2527-9270111            62.600  STA  |      35.00000        2191.00|      36.00000        2253.60|      52.50000        3286.50 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
1450 2527-9270120            23.000  EACH |     100.00000        2300.00|     102.00000        2346.00|      84.00000        1932.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
1460 2528-8400048          7781.000  LF   |      10.38000       80766.78|      10.60000       82478.60|      19.00000      147839.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1470 2528-8445110                    LUMP |   60000.00000       60000.00|   45750.00000       45750.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1480 2530-5070210           495.000  SF   |      40.00000       19800.00|      51.00000       25245.00|      42.00000       20790.00 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
1490 2533-4980005                    LUMP | 1050000.00000     1050000.00|  900000.00000      900000.00|  781695.51000      781695.51 
  MOBILIZATION                            |                             |                             | 
1500 2536-6745045                    LUMP |   32000.00000       32000.00|   55825.00000       55825.00|   46000.00000       46000.00 

  REMOVAL OF ASBESTOS                     |                             |                             | 
1510 2538-6970010                    LUMP |   49500.00000       49500.00|   50250.00000       50250.00|  144000.00000      144000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS                            |                             |                             | 
1520 2551-0000110             5.000  EACH |    1000.00000        5000.00|    1025.00000        5125.00|    1700.00000        8500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1530 2599-9999005            37.000  EACH |    1520.00000       56240.00|    1545.00000       57165.00|    1600.00000       59200.00 
  ('EACH' ITEM) LUMINAIRE MOUNTED         |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1540 2599-9999005             5.000  EACH |    1400.00000        7000.00|    1425.00000        7125.00|    1500.00000        7500.00 
  ('EACH' ITEM) MAST ARM  WITH LUMINAIRE  |                             |                             | 
1550 2599-9999005             1.000  EACH |   14500.00000       14500.00|   14725.00000       14725.00|   15000.00000       15000.00 
  ('EACH' ITEM) SIGNING MAST ARM AND      |                             |                             | 

  FOOTING, 43 FT                          |                             |                             | 
1560 2599-9999005             1.000  EACH |   14600.00000       14600.00|   14900.00000       14900.00|   15000.00000       15000.00 
  ('EACH' ITEM) SIGNING MAST ARM AND      |                             |                             | 
  FOOTING, 46 FT                          |                             |                             | 
1570 2599-9999005             1.000  EACH |   15000.00000       15000.00|   15225.00000       15225.00|   16000.00000       16000.00 
  ('EACH' ITEM) SIGNING MAST ARM AND      |                             |                             | 
  FOOTING, 53 FT                          |                             |                             | 
1580 2599-9999010                    LUMP |  145000.00000      145000.00|  120000.00000      120000.00|  183000.00000      183000.00 
  ('LUMP SUM' ITEM) CLOSE EXISTING LAGOON |                             |                             | 
1590 2601-2633100            62.900  ACRE |      25.00000        1572.50|      25.50000        1603.95|      26.25000        1651.13 
  MOWING                                  |                             |                             | 
1600 2601-2636043            60.800  ACRE |     700.00000       42560.00|     725.00000       44080.00|     740.00000       44992.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1610 2601-2636044             8.900  ACRE |    1000.00000        8900.00|    1015.00000        9033.50|    1100.00000        9790.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

1620 2601-2638352          6364.000  SQ   |       8.50000       54094.00|       8.75000       55685.00|       8.95000       56957.80 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1630 2601-2640350          2272.000  SQ   |      10.00000       22720.00|      10.25000       23288.00|      10.50000       23856.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1640 2601-2642100           121.600  ACRE |     250.00000       30400.00|     255.00000       31008.00|     260.00000       31616.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1650 2601-2642120            17.800  ACRE |    1000.00000       17800.00|    1015.00000       18067.00|    1100.00000       19580.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1660 2602-0000020         25825.000  LF   |       1.35000       34863.75|       1.40000       36155.00|       1.40000       36155.00 
  SILT FENCE                              |                             |                             | 
1670 2602-0000030          7005.000  LF   |       1.50000       10507.50|       1.55000       10857.75|       1.60000       11208.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1680 2602-0000050            10.000  EACH |     400.00000        4000.00|     350.00000        3500.00|     232.50000        2325.00 
  SILT BASINS                             |                             |                             | 
1690 2602-0000071         32830.000  LF   |       0.25000        8207.50|       0.30000        9849.00|       0.25000        8207.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1700 2602-0000101         32830.000  LF   |       0.25000        8207.50|       0.30000        9849.00|       0.25000        8207.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  25-0803-175                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) CO415               |(   6  ) EL045 
                                          |MOYNA, C.J. & SONS, INC.     |CONCRETE TECHNOLOGIES, INC.  |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1710 2602-0000312         26735.000  LF   |       2.25000       60153.75|       2.50000       66837.50|       2.35000       62827.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1720 2602-0000350         26735.000  LF   |       0.25000        6683.75|       0.30000        8020.50|       0.25000        6683.75 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1730 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1740 2602-0010020             5.000  EACH |    1000.00000        5000.00|    1000.00000        5000.00|    1000.00000        5000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1741 2601-2634100           263.100  ACRE |     700.00000      184170.00|     700.00000      184170.00|     700.00000      184170.00 
  MULCHING                                |                             |                             | 
     SECTION TOTALS                       |           $    14,428,677.14|           $    14,982,674.75|           $    16,595,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    14,428,677.14|           $    14,982,674.75|           $    16,595,000.00 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  16-C016-091                 Primary County:  CEDAR 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  FM-TSF-C016(91)--5B-16 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  CEDAR              Prj Awd Amt: $82,155.59 
          Route:  210TH STREET 
       Location:  ON 210TH STREET (F28) FROM JEFFERSON AVENUE, 
                  EAST APPROX.0.0 7 MILES IN S34 T81N R3W 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $     82,155.59     100.00  % 
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     Bid Order:  151                             Contract ID:  16-C016-091                   Primary County:  CEDAR 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(      )                     |(      ) 
                                          |ILLOWA INVESTMENT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            60.000  TON  |      39.75000        2385.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2122-5500060          1098.100  SY   |      40.25000       44198.53|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300           194.500  CY   |      58.35000       11349.08|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2527-9263109            49.400  STA  |      35.00000        1729.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            12.000  EACH |     345.00000        4140.00|                             | 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     515.00000        5150.00|                             | 

  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    3500.00000        3500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0100 2548-0000100            24.700  STA  |     145.00000        3581.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0110 2548-0000110            26.760  GAL  |      98.00000        2622.48|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $        82,155.59|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        82,155.59|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  18-0033-707                 Primary County:  CHEROKEE 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   25 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  MP-003-3(707)61--76-18 
      Work Type:  HMA CRACK FILLING 
         County:  CHEROKEE           Prj Awd Amt: $125,592.40 
          Route:  IOWA 3 
       Location:  FROM JUST EAST OF THE JCT. OF U.S. 59, EAST 
                  TO THE JCT. OF U.S 71. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    125,592.40     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    141,968.00     113.03  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    152,162.40     121.15  % 
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     Bid Order:  201                             Contract ID:  18-0033-707                   Primary County:  CHEROKEE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) IL080               |(   3  ) FA041 
                                          |DENCO HIGHWAY CONSTRUCTION C |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    6500.00000        6500.00|    1500.00000        1500.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00|     345.00000       27600.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    8850.00000        8850.00|   15000.00000       15000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100            20.800  MILE |    2575.00000       53560.00|    2985.00000       62088.00|    4003.00000       83262.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          7280.000  GAL  |       2.58000       18782.40|       3.50000       25480.00|       2.50000       18200.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       125,592.40|           $       141,968.00|           $       152,162.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       125,592.40|           $       141,968.00|           $       152,162.40 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  68-0346-090                 Primary County:  MONROE 
   Letting Date:  140819     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   35 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  MP-034-5(706)168--76-68                                Project:  HSIPX-034-6(90)--3L-68 
      Work Type:  PCC PATCHING                                         Work Type:  MICROSURFACING 
         County:  MONROE             Prj Awd Amt: $136,185.90             County:  MONROE             Prj Awd Amt: $1,082,718.05 
          Route:  U.S. 34                                                  Route:  U.S. 34 
       Location:  FROM SOUTH MAIN ST., EAST OF IOWA 5 IN ALBIA,         Location:  FROM FLORENCE ST. EAST OF IOWA 5, EAST TO 
                  EAST TO THE WAPELLO CO. LINE.                                    WAPELLO CO. LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      STA-BILT CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $  1,218,903.95     100.00  % 
   2   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $  1,334,705.26     109.50  % 
   3   MI930          MISSOURI PETROLEUM PRODUCTS COMPANY LLC                                    $  1,355,444.47     111.20  % 
   4   MI073          MICROSURFACING CONTRACTORS, LLC.                                           $  1,598,284.39     131.12  % 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  68-0346-090                   Primary County:  MONROE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA670               |(   3  ) MI930 
                                          |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARC |MISSOURI PETROLEUM PRODUCTS C 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1 - RURAL       MP-34-5(706)168--76-68 
                                          |                             |                             | 
0010 2212-5070310           557.100  SY   |     121.00000       67409.10|     120.00000       66852.00|     202.00000      112534.20 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0020 2212-5070330            63.000  EACH |     155.00000        9765.00|     230.00000       14490.00|     223.00000       14049.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2527-9263109            25.870  STA  |     100.00000        2587.00|     105.00000        2716.35|      95.00000        2457.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    9000.00000        9000.00|   19800.00000       19800.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0070 2529-2242304             5.000  EACH |     110.00000         550.00|     105.00000         525.00|     397.00000        1985.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0080 2529-2242320             1.000  EACH |     143.00000         143.00|     250.00000         250.00|     629.00000         629.00 
  CT JOINT                                |                             |                             | 

0090 2529-5070110             9.200  SY   |     121.00000        1113.20|     114.00000        1048.80|     190.00000        1748.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070111           110.400  SY   |     121.00000       13358.40|     116.00000       12806.40|     205.00000       22632.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0110 2529-5070120             2.000  EACH |     155.10000         310.20|     148.00000         296.00|    1059.00000        2118.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2533-4980005                    LUMP |   13000.00000       13000.00|   53000.00000       53000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       136,185.90|           $       190,734.55|           $       185,102.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - DIVISION 1 - RURAL       HSIPX-34-6(90)--3L-68 
                                          |                             |                             | 
0130 2320-0000002          5333.042  TON  |      55.00000      293317.31|      55.00000      293317.31|      82.00000      437309.44 

  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0140 2320-0000020             8.800  MILE |   18300.00000      161040.00|   14000.00000      123200.00|    2500.00000       22000.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0150 2320-0000030        147627.300  GAL  |       2.71000      400069.98|       2.00000      295254.60|       2.75000      405975.08 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  68-0346-090                   Primary County:  MONROE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA670               |(   3  ) MI930 
                                          |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARC |MISSOURI PETROLEUM PRODUCTS C 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9263109            51.740  STA  |     100.00000        5174.00|     105.00000        5432.70|      95.00000        4915.30 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2527-9263137             4.000  EACH |     130.00000         520.00|     650.00000        2600.00|     100.00000         400.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0180 2528-8445110                    LUMP |   38000.00000       38000.00|   79000.00000       79000.00|    8082.00000        8082.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00|     345.00000       34500.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            25.000  EACH |     515.00000       12875.00|     515.00000       12875.00|     515.00000       12875.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |   53000.00000       53000.00|  198000.00000      198000.00|  127400.00000      127400.00 
  MOBILIZATION                            |                             |                             | 
0220 2540-4480507         18479.800  LF   |       4.20000       77615.16|       4.50000       83159.10|       6.00000      110878.80 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0230 2548-0000310           462.000  STA  |      14.30000        6606.60|      36.00000       16632.00|      13.00000        6006.00 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 

     SECTION TOTALS                       |           $     1,082,718.05|           $     1,143,970.71|           $     1,170,341.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,218,903.95|           $     1,334,705.26|           $     1,355,444.47 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  4 

 
     Bid Order:  202                             Contract ID:  68-0346-090                   Primary County:  MONROE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI073               |(      )                     |(      ) 
                                          |MICROSURFACING CONTRACTORS,  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1 - RURAL       MP-34-5(706)168--76-68 
                                          |                             |                             | 
0010 2212-5070310           557.100  SY   |     110.00000       61281.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0020 2212-5070330            63.000  EACH |     141.00000        8883.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2527-9263109            25.870  STA  |      95.00000        2457.65|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            40.000  EACH |     345.00000       13800.00|                             | 
  FLAGGERS                                |                             |                             | 
0060 2528-8445115            10.000  EACH |     515.00000        5150.00|                             | 
  PILOT CARS                              |                             |                             | 
0070 2529-2242304             5.000  EACH |     100.00000         500.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0080 2529-2242320             1.000  EACH |     130.00000         130.00|                             | 
  CT JOINT                                |                             |                             | 

0090 2529-5070110             9.200  SY   |     110.00000        1012.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070111           110.400  SY   |     110.00000       12144.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0110 2529-5070120             2.000  EACH |     141.00000         282.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2533-4980005                    LUMP |   75000.00000       75000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       181,139.65|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - DIVISION 1 - RURAL       HSIPX-34-6(90)--3L-68 
                                          |                             |                             | 
0130 2320-0000002          5333.042  TON  |      45.00000      239986.89|                             | 

  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0140 2320-0000020             8.800  MILE |   53000.00000      466400.00|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0150 2320-0000030        147627.300  GAL  |       3.00000      442881.90|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  5 

 
     Bid Order:  202                             Contract ID:  68-0346-090                   Primary County:  MONROE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI073               |(      )                     |(      ) 
                                          |MICROSURFACING CONTRACTORS,  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2527-9263109            51.740  STA  |      95.00000        4915.30|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0170 2527-9263137             4.000  EACH |     100.00000         400.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0180 2528-8445110                    LUMP |   75250.00000       75250.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113           100.000  EACH |     345.00000       34500.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            25.000  EACH |     515.00000       12875.00|                             | 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2540-4480507         18479.800  LF   |       3.73000       68929.65|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0230 2548-0000310           462.000  STA  |      13.00000        6006.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 

     SECTION TOTALS                       |           $     1,417,144.74|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,598,284.39|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  203  1 
 

     Bid  Order:  203                         Contract ID:  90-0165-704                 Primary County:  WAPELLO 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  MP-021-5(707)13--76-54                                 Project:  MP-098-5(700)0--76-89 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  KEOKUK             Prj Awd Amt: $116,536.50             County:  VAN BUREN          Prj Awd Amt: $51,042.80 
          Route:  IOWA 21                                                  Route:  IOWA 98 
       Location:  FROM THE JCT. OF IOWA 92, NORTH TO THE JCT.           Location:  FROM THE IOWA 98 TERMINUS IN LEANDO, IA 
                  OF IOWA 22.                                                      (SOUTH OF DOUDS, IA) THEN NORTH TO THE IOWA 
                                                                                   16 JCT. 
        Project:  MP-016-5(704)5--76-90 
      Work Type:  PCC PATCHING 

         County:  WAPELLO            Prj Awd Amt: $151,937.00 
          Route:  IOWA 16 
       Location:  FROM THE NCL OF ELDON, SOUTHEAST TO THE IOWA 
                  1 JCT., EAST OF DOUDS, IOWA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    319,516.30     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    408,135.88     127.73  % 

   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    451,207.37     141.21  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    529,534.50     165.73  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  90-0165-704                   Primary County:  WAPELLO 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            KEOKUK COUNTY MP-21-5(707)13--76-54 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     200.00000         200.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          1054.500  SY   |      87.00000       91741.50|     101.95000      107506.28|     117.98000      124409.91 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            85.000  EACH |      37.00000        3145.00|      67.00000        5695.00|     155.08000       13181.80 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       116,536.50|           $       138,151.28|           $       162,041.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            VAN BUREN COUNTY MP-098-5(700)0--76-89 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |     100.00000         100.00|     400.00000         400.00|     500.00000         500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00|     345.00000       20700.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0100 2529-2242304             2.000  EACH |      90.00000         180.00|     135.00000         270.00|     140.00000         280.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-5070110           206.400  SY   |      87.00000       17956.80|     138.00000       28483.20|     125.00000       25800.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120            19.000  EACH |      99.00000        1881.00|      79.00000        1501.00|     253.23000        4811.37 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        51,042.80|           $        61,579.20|           $        62,316.37 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            WAPELLO COUNTY MP-16-5(704)5--76-90 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |     350.00000         350.00|    1750.00000        1750.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  3 

 
     Bid Order:  203                             Contract ID:  90-0165-704                   Primary County:  WAPELLO 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445115             5.000  EACH |     515.00000        2575.00|     515.00000        2575.00|     515.00000        2575.00 
  PILOT CARS                              |                             |                             | 
0170 2529-2242304            18.000  EACH |      90.00000        1620.00|     125.00000        2250.00|     140.00000        2520.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0180 2529-2242320            12.000  EACH |     120.00000        1440.00|     147.00000        1764.00|     170.00000        2040.00 
  CT JOINT                                |                             |                             | 
0190 2529-5070110          1286.400  SY   |      80.00000      102912.00|     111.00000      142790.40|     116.17000      149441.09 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070111           272.000  SY   |      80.00000       21760.00|     123.00000       33456.00|     101.05000       27485.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0210 2529-5070120           120.000  EACH |      99.00000       11880.00|      91.00000       10920.00|     253.23000       30387.60 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2533-4980005                    LUMP |    2500.00000        2500.00|    6000.00000        6000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       151,937.00|           $       208,405.40|           $       226,849.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       319,516.30|           $       408,135.88|           $       451,207.37 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  203                             Contract ID:  90-0165-704                   Primary County:  WAPELLO 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            KEOKUK COUNTY MP-21-5(707)13--76-54 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          1054.500  SY   |     145.00000      152902.50|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120            85.000  EACH |     215.00000       18275.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       196,127.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            VAN BUREN COUNTY MP-098-5(700)0--76-89 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            60.000  EACH |     345.00000       20700.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            15.000  EACH |     515.00000        7725.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2529-2242304             2.000  EACH |     200.00000         400.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-5070110           206.400  SY   |     145.00000       29928.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120            19.000  EACH |     245.00000        4655.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        69,408.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            WAPELLO COUNTY MP-16-5(704)5--76-90 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            20.000  EACH |     345.00000        6900.00|                             | 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
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     Bid Order:  203                             Contract ID:  90-0165-704                   Primary County:  WAPELLO 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445115             5.000  EACH |     515.00000        2575.00|                             | 
  PILOT CARS                              |                             |                             | 
0170 2529-2242304            18.000  EACH |     200.00000        3600.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

0180 2529-2242320            12.000  EACH |     275.00000        3300.00|                             | 
  CT JOINT                                |                             |                             | 
0190 2529-5070110          1286.400  SY   |     135.00000      173664.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070111           272.000  SY   |     155.00000       42160.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0210 2529-5070120           120.000  EACH |     215.00000       25800.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2533-4980005                    LUMP |    3000.00000        3000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       263,999.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       529,534.50|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  301  1 
 

     Bid  Order:  301                         Contract ID:  16-C016-089                 Primary County:  CEDAR 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  04/13/15 
 
 
        Project:  ER-C016(89)--58-16 
      Work Type:  EMERGENCY REPAIR - EROSION 
         County:  CEDAR              Prj Awd Amt: $284,445.00 
          Route:  F44 
       Location:  F44 (290TH ST) OVER THE CEDAR RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    284,445.00     100.00  % 
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     Bid Order:  301                             Contract ID:  16-C016-089                   Primary County:  CEDAR 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EMERGENCY REPAIR ITEMS 
                                          |                             |                             | 
0010 2210-0475290           500.000  TON  |      22.00000       11000.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 

0020 2507-6800021          3570.000  TON  |      37.00000      132090.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 
0030 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |  134335.00000      134335.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2601-2634100             0.100  ACRE |     700.00000          70.00|                             | 
  MULCHING                                |                             |                             | 
0060 2601-2636043             0.100  ACRE |    5500.00000         550.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0070 2602-0000020           400.000  LF   |       4.00000        1600.00|                             | 
  SILT FENCE                              |                             |                             | 
0080 2602-0000101           400.000  LF   |       2.00000         800.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0090 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0100 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       284,445.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       284,445.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  25-0803-172                 Primary County:  DALLAS 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  04/13/15 
 
 
        Project:  IMN-080-3(172)112--0E-25 
      Work Type:  REVETMENT 
         County:  DALLAS             Prj Awd Amt: $884,731.65 
          Route:  I-80 
       Location:  OVER SOUTH RACCOON RIVER, 1.5 MILES EAST OF 
                  U.S. 169. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    884,731.65     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $    972,942.60     109.97  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    973,982.00     110.08  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    998,338.90     112.84  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $  1,020,091.00     115.29  % 
   6   CO085          COLE CONSTRUCTION CO., INC.                                                $  1,044,125.50     118.01  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,111,762.60     125.66  % 
   8   EL045          ELDER CORPORATION                                                          $  1,200,000.00     135.63  % 
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     Bid Order:  302                             Contract ID:  25-0803-172                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             9.500  ACRE |    9000.00000       85500.00|    5500.00000       52250.00|    9000.00000       85500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-4560000             1.000  STA  |    1000.00000        1000.00|    1000.00000        1000.00|     500.00000         500.00 
  LOCATING TILE LINES                     |                             |                             | 
0030 2519-3300400             8.000  EACH |     150.00000        1200.00|     187.50000        1500.00|     165.00000        1320.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2519-3750012             4.000  EACH |     600.00000        2400.00|     750.00000        3000.00|     650.00000        2600.00 
  GATE, FIELD FENCE, 12 FT.               |                             |                             | 
0050 2526-8285000                    LUMP |   15000.00000       15000.00|    5500.00000        5500.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    4000.00000        4000.00|   22500.00000       22500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|   98550.00000       98550.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100             8.500  ACRE |      60.00000         510.00|      75.00000         637.50|     100.00000         850.00 
  MOWING                                  |                             |                             | 
0090 2601-2634100             8.500  ACRE |     700.00000        5950.00|     700.00000        5950.00|     700.00000        5950.00 

  MULCHING                                |                             |                             | 
0100 2601-2636015             8.500  ACRE |    1320.00000       11220.00|    1650.00000       14025.00|    1500.00000       12750.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2638352           120.000  SQ   |      12.00000        1440.00|      15.00000        1800.00|      13.00000        1560.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0120 2601-2642100             8.500  ACRE |     200.00000        1700.00|     230.00000        1955.00|     225.00000        1912.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0130 2601-2643110            24.000  MGAL |      60.00000        1440.00|      60.00000        1440.00|      60.00000        1440.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0140 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0150 2602-0000212          3800.000  LF   |      16.00000       60800.00|      18.00000       68400.00|      17.50000       66500.00 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0160 2602-0000240          1900.000  LF   |       5.00000        9500.00|       6.25000       11875.00|       5.50000       10450.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0170 2602-0000312          1000.000  LF   |       2.80000        2800.00|       3.50000        3500.00|       3.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0180 2602-0000320          1000.000  LF   |       3.80000        3800.00|       4.75000        4750.00|       4.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  302                             Contract ID:  25-0803-172                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) T.033               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000350          2000.000  LF   |       0.50000        1000.00|       0.65000        1300.00|       0.75000        1500.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       231,810.00|           $       302,482.50|           $       244,382.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 213;  STREAMBQANK STATBILIZATION, RIPRAP WEIRS/ STONE TOE BRIDGE MAINT. NO. 2511.6L/R080 
                                          |                             |                             | 
0220 2102-2710070          1687.000  CY   |      14.75000       24883.25|      10.00000       16870.00|      12.00000       20244.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0230 2104-2710020         10838.000  CY   |      11.50000      124637.00|       9.50000      102961.00|      12.00000      130056.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0240 2507-3250005          2582.000  SY   |       3.25000        8391.50|       3.80000        9811.60|       2.00000        5164.00 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061         12138.000  TON  |      38.55000      467919.90|      41.75000      506761.50|      44.75000      543175.50 
  REVETMENT, CLASS E                      |                             |                             | 

0260 2599-9999018           516.000  SY   |      52.50000       27090.00|      66.00000       34056.00|      60.00000       30960.00 
  ('SQUARE YARDS' ITEM) SOIL              |                             |                             | 
  BIO-ENGINEERING                         |                             |                             | 
     SECTION TOTALS                       |           $       652,921.65|           $       670,460.10|           $       729,599.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       884,731.65|           $       972,942.60|           $       973,982.00 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  25-0803-172                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) M.215               |(   6  ) CO085 
                                          |K & L CONSTRUCTION, INC.     |MLS LANDSCAPE & DESIGN, INC. |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             9.500  ACRE |    9000.00000       85500.00|   10000.00000       95000.00|    4500.00000       42750.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-4560000             1.000  STA  |     200.00000         200.00|    1000.00000        1000.00|     250.00000         250.00 
  LOCATING TILE LINES                     |                             |                             | 
0030 2519-3300400             8.000  EACH |     250.00000        2000.00|    1000.00000        8000.00|     150.00000        1200.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2519-3750012             4.000  EACH |     475.00000        1900.00|     500.00000        2000.00|     600.00000        2400.00 
  GATE, FIELD FENCE, 12 FT.               |                             |                             | 
0050 2526-8285000                    LUMP |    4000.00000        4000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   55000.00000       55000.00|   45000.00000       45000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100             8.500  ACRE |     100.00000         850.00|     200.00000        1700.00|      60.00000         510.00 
  MOWING                                  |                             |                             | 
0090 2601-2634100             8.500  ACRE |     700.00000        5950.00|     700.00000        5950.00|     700.00000        5950.00 

  MULCHING                                |                             |                             | 
0100 2601-2636015             8.500  ACRE |    1850.00000       15725.00|    2500.00000       21250.00|    1320.00000       11220.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2638352           120.000  SQ   |      15.00000        1800.00|      15.00000        1800.00|      12.00000        1440.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0120 2601-2642100             8.500  ACRE |     150.00000        1275.00|    1000.00000        8500.00|     200.00000        1700.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0130 2601-2643110            24.000  MGAL |      60.00000        1440.00|      60.00000        1440.00|      60.00000        1440.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0140 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0150 2602-0000212          3800.000  LF   |      22.00000       83600.00|      20.00000       76000.00|      16.00000       60800.00 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0160 2602-0000240          1900.000  LF   |       1.00000        1900.00|      11.00000       20900.00|       5.00000        9500.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0170 2602-0000312          1000.000  LF   |       6.00000        6000.00|       6.00000        6000.00|       2.80000        2800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0180 2602-0000320          1000.000  LF   |       8.00000        8000.00|       8.00000        8000.00|       3.80000        3800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  302                             Contract ID:  25-0803-172                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) M.215               |(   6  ) CO085 
                                          |K & L CONSTRUCTION, INC.     |MLS LANDSCAPE & DESIGN, INC. |COLE CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000350          2000.000  LF   |       0.10000         200.00|       1.00000        2000.00|       0.50000        1000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       279,390.00|           $       327,090.00|           $       221,310.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 213;  STREAMBQANK STATBILIZATION, RIPRAP WEIRS/ STONE TOE BRIDGE MAINT. NO. 2511.6L/R080 
                                          |                             |                             | 
0220 2102-2710070          1687.000  CY   |       8.00000       13496.00|       9.00000       15183.00|      12.00000       20244.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0230 2104-2710020         10838.000  CY   |      12.55000      136016.90|      10.00000      108380.00|      14.00000      151732.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0240 2507-3250005          2582.000  SY   |       3.00000        7746.00|       4.00000       10328.00|       3.00000        7746.00 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061         12138.000  TON  |      45.00000      546210.00|      45.00000      546210.00|      50.75000      616003.50 
  REVETMENT, CLASS E                      |                             |                             | 

0260 2599-9999018           516.000  SY   |      30.00000       15480.00|      25.00000       12900.00|      52.50000       27090.00 
  ('SQUARE YARDS' ITEM) SOIL              |                             |                             | 
  BIO-ENGINEERING                         |                             |                             | 
     SECTION TOTALS                       |           $       718,948.90|           $       693,001.00|           $       822,815.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       998,338.90|           $     1,020,091.00|           $     1,044,125.50 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  25-0803-172                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) EL045               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             9.500  ACRE |    8900.00000       84550.00|   12000.00000      114000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-4560000             1.000  STA  |     650.00000         650.00|    3800.00000        3800.00| 
  LOCATING TILE LINES                     |                             |                             | 
0030 2519-3300400             8.000  EACH |     150.00000        1200.00|     250.00000        2000.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2519-3750012             4.000  EACH |     850.00000        3400.00|     450.00000        1800.00| 
  GATE, FIELD FENCE, 12 FT.               |                             |                             | 
0050 2526-8285000                    LUMP |   15000.00000       15000.00|   15500.00000       15500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |   16800.00000       16800.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   95000.00000       95000.00|    7069.50000        7069.50| 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100             8.500  ACRE |      60.00000         510.00|     100.00000         850.00| 
  MOWING                                  |                             |                             | 
0090 2601-2634100             8.500  ACRE |     700.00000        5950.00|     700.00000        5950.00| 

  MULCHING                                |                             |                             | 
0100 2601-2636015             8.500  ACRE |    1320.00000       11220.00|    1400.00000       11900.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2638352           120.000  SQ   |      12.00000        1440.00|      12.50000        1500.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0120 2601-2642100             8.500  ACRE |     200.00000        1700.00|     200.00000        1700.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0130 2601-2643110            24.000  MGAL |      60.00000        1440.00|      60.00000        1440.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0140 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0150 2602-0000212          3800.000  LF   |      16.00000       60800.00|      16.50000       62700.00| 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0160 2602-0000240          1900.000  LF   |       5.00000        9500.00|       5.00000        9500.00| 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0170 2602-0000312          1000.000  LF   |       2.80000        2800.00|       3.00000        3000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0180 2602-0000320          1000.000  LF   |       3.80000        3800.00|       4.00000        4000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  302                             Contract ID:  25-0803-172                   Primary County:  DALLAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(   8  ) EL045               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |ELDER CORP.                  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000350          2000.000  LF   |       0.50000        1000.00|       0.50000        1000.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       319,310.00|           $       255,259.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 213;  STREAMBQANK STATBILIZATION, RIPRAP WEIRS/ STONE TOE BRIDGE MAINT. NO. 2511.6L/R080 
                                          |                             |                             | 
0220 2102-2710070          1687.000  CY   |      12.00000       20244.00|      28.00000       47236.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0230 2104-2710020         10838.000  CY   |       8.60000       93206.80|      18.50000      200503.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0240 2507-3250005          2582.000  SY   |       3.80000        9811.60|       2.75000        7100.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0250 2507-6800061         12138.000  TON  |      52.90000      642100.20|      54.50000      661521.00| 
  REVETMENT, CLASS E                      |                             |                             | 

0260 2599-9999018           516.000  SY   |      52.50000       27090.00|      55.00000       28380.00| 
  ('SQUARE YARDS' ITEM) SOIL              |                             |                             | 
  BIO-ENGINEERING                         |                             |                             | 
     SECTION TOTALS                       |           $       792,452.60|           $       944,740.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,111,762.60|           $     1,200,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  59-0652-021                 Primary County:  LUCAS 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  ER-069-2(20)--28-20                                    Project:  ER-065-2(21)--28-59 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  CLARKE             Prj Awd Amt: $100,332.50             County:  LUCAS              Prj Awd Amt: $249,641.50 
          Route:  U.S. 69                                                  Route:  U.S. 65 
       Location:  3.5 MILES S. OF WARREN CO. LINE                       Location:  APPROX. 2 MILES S. OF LUCAS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    349,974.00     100.00  % 
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     Bid Order:  303                             Contract ID:  59-0652-021                   Primary County:  LUCAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-069-2(20)--28-20 
                                          |                             |                             | 
0010 2102-2625000            36.000  CY   |     120.00000        4320.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2506-4984000            18.500  CY   |     225.00000        4162.50|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0030 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            20.000  EACH |     345.00000        6900.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 2602-0000020           100.000  LF   |       6.00000         600.00|                             | 
  SILT FENCE                              |                             |                             | 
0070 2602-0000071           100.000  LF   |       2.00000         200.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0080 2602-0000101           100.000  LF   |       2.00000         200.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        37,882.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PIPE CULVERTS                            ER-069-2(20)--28-20 
                                          |                             |                             | 
0090 2101-0850001             0.300  ACRE |   15000.00000        4500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0100 2104-2713020            15.000  CY   |     100.00000        1500.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0110 2499-0100000            74.000  LF   |     650.00000       48100.00|                             | 
  PIPE INSTALLED BY TRENCHLESS            |                             |                             | 
  CONSTRUCTION, 42 IN DIA, STEEL PIPE     |                             |                             | 
0120 2507-3250005            95.000  SY   |       5.00000         475.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0130 2507-6800061           105.000  TON  |      75.00000        7875.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        62,450.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            ER-065-2(21)--28-59 
                                          |                             |                             | 
0140 2101-0850001             0.500  ACRE |   15000.00000        7500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
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     Bid Order:  303                             Contract ID:  59-0652-021                   Primary County:  LUCAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2710070          1017.000  CY   |      20.00000       20340.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425005           105.000  CY   |      55.00000        5775.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0170 2121-7425010            25.000  TON  |      45.00000        1125.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0180 2418-0000010             1.000  EACH |    4150.00000        4150.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0190 2507-3250005          1229.000  SY   |       4.00000        4916.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-6800061           948.000  TON  |      60.00000       56880.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2507-8029000          1301.000  TON  |      40.00000       52040.00|                             | 
  EROSION STONE                           |                             |                             | 
0220 2526-8285000                    LUMP |    4500.00000        4500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113            30.000  EACH |     345.00000       10350.00|                             | 

  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0260 2602-0000020           240.000  LF   |       6.00000        1440.00|                             | 
  SILT FENCE                              |                             |                             | 
0270 2602-0000071           240.000  LF   |       2.00000         480.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0280 2602-0000101           120.000  LF   |       2.00000         240.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       186,736.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0114; 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION  ER-065-2(21)--28-59 

                                          |                             |                             | 
0290 2401-6750001                    LUMP |    5000.00000        5000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0300 2402-2720000            85.000  CY   |      25.00000        2125.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0310 2403-0100020            45.300  CY   |     825.00000       37372.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
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     Bid Order:  303                             Contract ID:  59-0652-021                   Primary County:  LUCAS 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(      )                     |(      ) 
                                          |REILLY CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2404-7775000          6136.000  LB   |       3.00000       18408.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        62,905.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       349,974.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  97-0297-055                 Primary County:  WOODBURY 
   Letting Date:  140819     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   LESSARD CONTRACTING, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  IM-NHS-029-7(55)149--03-97 
      Work Type:  SANITARY SEWER 
         County:  WOODBURY           Prj Awd Amt: $3,620,789.55 
          Route:  I-29 
       Location:  IN THE CITY OF SIOUX CITY FROM FROM JUST W. 
                  OF               HAMILTON BLVD. ON ZENITH DR. 
                  E. TO MYRTLE ST. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      LESSARD CONTRACTING, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LE220          LESSARD CONTRACTING, INC.                                                  $  3,620,789.55     100.00  % 
   2   DA280          D.A. DAVIS CO., INC.                                                       $  3,831,911.67     105.83  % 
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     Bid Order:  304                             Contract ID:  97-0297-055                   Primary County:  WOODBURY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE220               |(   2  ) DA280               |(      ) 
                                          |LESSARD CONTRACTING, INC.    |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SANITARY SEWER ITEMS                     100% CITY OF SIOUX CITY 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   15000.00000        3000.00|   11000.00000        2200.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           974.000  CY   |       8.75000        8522.50|      11.00000       10714.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015            25.000  CY   |      22.00000         550.00|      30.00000         750.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-2713090           150.000  CY   |      12.00000        1800.00|      15.00000        2250.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425005           360.000  CY   |      14.00000        5040.00|      30.00000       10800.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2107-0875000           495.000  CY   |      10.50000        5197.50|       6.00000        2970.00| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2123-7450020            12.000  STA  |     330.00000        3960.00|     137.50000        1650.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2213-6745500             0.500  STA  |    1200.00000         600.00|    1250.00000         625.00| 

  REMOVAL OF CURB                         |                             |                             | 
0090 2301-1033060          1208.000  SY   |      44.00000       53152.00|     108.50000      131068.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0100 2312-8260050           259.000  CY   |      38.50000        9971.50|     100.00000       25900.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0110 2315-8275025            36.000  TON  |      31.00000        1116.00|      39.20000        1411.20| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2401-6745356             2.000  EACH |     500.00000        1000.00|     300.00000         600.00| 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0130 2401-6745915             1.000  EACH |    1500.00000        1500.00|     600.00000         600.00| 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOOTING                                 |                             |                             | 
0140 2401-6750001                    LUMP |    1600.00000        1600.00|    2000.00000        2000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2435-0130148             2.000  EACH |    8440.00000       16880.00|   13150.00000       26300.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0297-055                   Primary County:  WOODBURY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE220               |(   2  ) DA280               |(      ) 
                                          |LESSARD CONTRACTING, INC.    |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2435-0130172             3.000  EACH |   17800.00000       53400.00|   25250.00000       75750.00| 
  MANHOLE, SANITARY SEWER, SW-301, 72 IN. |                             |                             | 
0170 2435-0130184             2.000  EACH |   21700.00000       43400.00|   31400.00000       62800.00| 
  MANHOLE, SANITARY SEWER, SW-301, 84 IN. |                             |                             | 

0180 2435-0130196             1.000  EACH |   24400.00000       24400.00|   36750.00000       36750.00| 
  MANHOLE, SANITARY SEWER, SW-301, 96 IN. |                             |                             | 
0190 2435-0130348             2.000  EACH |    5350.00000       10700.00|   11200.00000       22400.00| 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0200 2435-0130372             1.000  EACH |   10650.00000       10650.00|   17450.00000       17450.00| 
  MANHOLE, SANITARY SEWER, SW-303, 72 IN. |                             |                             | 
0210 2435-0140148             1.000  EACH |    4350.00000        4350.00|    4455.00000        4455.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0220 2435-0250700             1.000  EACH |    4510.00000        4510.00|    5300.00000        5300.00| 
  INTAKE, SW-507                          |                             |                             | 
0230 2435-0250802             3.000  EACH |    5210.00000       15630.00|    6600.00000       19800.00| 
  INTAKE, SW-508, WELL ONLY               |                             |                             | 
0240 2435-0250900             3.000  EACH |    5510.00000       16530.00|    9100.00000       27300.00| 
  INTAKE, SW-509                          |                             |                             | 
0250 2435-0400000             2.000  EACH |    6500.00000       13000.00|    9575.00000       19150.00| 

  DROP CONNECTION, SW-307                 |                             |                             | 
0260 2503-0114215            43.000  LF   |      65.00000        2795.00|      66.50000        2859.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0270 2503-0114218           365.300  LF   |      66.00000       24109.80|      76.00000       27762.80| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0280 2503-0114224            58.000  LF   |      85.00000        4930.00|      98.25000        5698.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0290 2503-0114230           156.400  LF   |     124.00000       19393.60|     130.75000       20449.30| 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0300 2503-0200036           136.000  LF   |      16.00000        2176.00|      15.50000        2108.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0310 2503-0200136            49.000  LF   |      26.00000        1274.00|      37.25000        1825.25| 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0297-055                   Primary County:  WOODBURY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE220               |(   2  ) DA280               |(      ) 
                                          |LESSARD CONTRACTING, INC.    |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2504-0119008           467.000  LF   |      67.00000       31289.00|      63.95000       29864.65| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 

0330 2504-0119018            31.000  LF   |     239.00000        7409.00|     206.25000        6393.75| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 18 IN.                        |                             |                             | 
0340 2504-0119036           105.000  LF   |     602.00000       63210.00|     445.00000       46725.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 36 IN.                        |                             |                             | 
0350 2504-0129036          1186.000  LF   |    1585.00000     1879810.00|    1800.00000     2134800.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHLESS |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), EXTRA        |                             |                             | 
  STRENGTH, 36 IN.                        |                             |                             | 
0360 2504-0240236          2399.000  LF   |      29.00000       69571.00|      29.25000       70170.75| 
  SANITARY SEWER ABANDONMENT, FILL AND    |                             |                             | 
  PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. |                             |                             | 

0370 2510-6745850          2144.000  SY   |       9.00000       19296.00|       9.75000       20904.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2510-6750600             9.000  EACH |     800.00000        7200.00|     540.00000        4860.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2512-1725256           190.900  LF   |      15.00000        2863.50|      69.20000       13210.28| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0400 2515-2475006           417.500  SY   |      37.50000       15656.25|      88.75000       37053.13| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0410 2515-6745600           482.700  SY   |       9.00000        4344.30|      10.75000        5189.03| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0420 2518-6910000             3.000  EACH |     100.00000         300.00|     150.00000         450.00| 
  SAFETY CLOSURE                          |                             |                             | 
0430 2519-3300600          3000.000  LF   |       6.75000       20250.00|       3.50000       10500.00| 
  FENCE, SAFETY                           |                             |                             | 

0440 2519-3300700           574.000  LF   |       9.70000        5567.80|      16.00000        9184.00| 
  FENCE, TEMPORARY                        |                             |                             | 
0450 2519-3760000             4.000  EACH |     763.00000        3052.00|     635.00000        2540.00| 
  ENTRANCE BOLLARD                        |                             |                             | 
0460 2519-4200020           334.000  LF   |      18.27000        6102.18|      23.00000        7682.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
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                                                                                                                Run Date: 09/18/14 
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     Bid Order:  304                             Contract ID:  97-0297-055                   Primary County:  WOODBURY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE220               |(   2  ) DA280               |(      ) 
                                          |LESSARD CONTRACTING, INC.    |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2519-4200090            47.000  LF   |      38.36000        1802.92|      35.00000        1645.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  WHITE PICKET                            |                             |                             | 
0480 2519-4200120           574.000  LF   |       3.07000        1762.18|       3.35000        1922.90| 

  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0490 2523-0000200           535.000  LF   |      22.06000       11802.10|      66.55000       35604.25| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0500 2523-0000310             2.000  EACH |    1500.00000        3000.00|    1065.00000        2130.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0510 2526-8285000                    LUMP |    7055.00000        7055.00|   13000.00000       13000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0520 2528-8445110                    LUMP |    3800.00000        3800.00|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0530 2529-5070110            27.400  SY   |      40.00000        1096.00|      96.50000        2644.10| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0540 2529-5070111           932.700  SY   |      38.00000       35442.60|      95.50000       89072.85| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0550 2529-5070120             6.000  EACH |    1496.00000        8976.00|    1500.00000        9000.00| 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2533-4980005                    LUMP |  374132.00000      374132.00|  265000.00000      265000.00| 
  MOBILIZATION                            |                             |                             | 
0570 2549-0006100             3.000  EACH |     800.00000        2400.00|     995.00000        2985.00| 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
0580 2552-0000210            50.000  TON  |      37.00000        1850.00|      52.50000        2625.00| 
  TRENCH FOUNDATION                       |                             |                             | 
0590 2552-0000220           150.000  CY   |       8.50000        1275.00|      28.75000        4312.50| 
  REPLACEMENT OF UNSUITABLE BACKFILL      |                             |                             | 
  MATERIAL                                |                             |                             | 
0600 2554-0203000           351.000  LB   |       8.82000        3095.82|       8.75000        3071.25| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0610 2554-0207008             1.000  EACH |    1550.00000        1550.00|    1695.00000        1695.00| 

  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0620 2554-0210201             2.000  EACH |    6000.00000       12000.00|    4725.00000        9450.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0630 2555-0000010                    LUMP |     900.00000         900.00|     500.00000         500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0640 2599-9999003           495.000  CY   |      36.00000       17820.00|      76.00000       37620.00| 
  ('CUBIC YARDS' ITEM) C-STONE            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  6 

 
     Bid Order:  304                             Contract ID:  97-0297-055                   Primary County:  WOODBURY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE220               |(   2  ) DA280               |(      ) 
                                          |LESSARD CONTRACTING, INC.    |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2599-9999003            25.000  CY   |    1000.00000       25000.00|     225.00000        5625.00| 
  ('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION |                             |                             | 
  REMOVAL                                 |                             |                             | 
0660 2599-9999005             1.000  EACH |    1200.00000        1200.00|    3330.00000        3330.00| 

  ('EACH' ITEM) LIGHTING SERVICE PEDESTAL |                             |                             | 
0670 2599-9999005             2.000  EACH |      85.00000         170.00|     125.00000         250.00| 
  ('EACH' ITEM) MANHOLE INTAKE MARKER SC  |                             |                             | 
  6010.407                                |                             |                             | 
0680 2599-9999005             8.000  EACH |     550.00000        4400.00|     175.00000        1400.00| 
  ('EACH' ITEM) ROCK INTAKE FILTER        |                             |                             | 
0690 2599-9999005             1.000  EACH |    4760.00000        4760.00|    5850.00000        5850.00| 
  ('EACH' ITEM) SW-401 MODIFIED, 60 IN.   |                             |                             | 
0700 2599-9999005             5.000  EACH |   88720.00000      443600.00|   33000.00000      165000.00| 
  ('EACH' ITEM) TUNNELING, WORKING, AND   |                             |                             | 
  RECEIVING PITS                          |                             |                             | 
0710 2599-9999005             2.000  EACH |     750.00000        1500.00|    2150.00000        4300.00| 
  ('EACH' ITEM) UTILITY SUPPORT           |                             |                             | 
0720 2599-9999009           267.000  LF   |      19.00000        5073.00|      18.70000        4992.90| 
  ('LINEAR FEET' ITEM) ABANDONMENT OF     |                             |                             | 

  WATERMAIN                               |                             |                             | 
0730 2599-9999009           283.000  LF   |      33.00000        9339.00|      21.75000        6155.25| 
  ('LINEAR FEET' ITEM) BUILDING WATER     |                             |                             | 
  SERVICE RECONNECTION                    |                             |                             | 
0740 2599-9999009          1545.000  LF   |      27.50000       42487.50|      12.90000       19930.50| 
  ('LINEAR FEET' ITEM) JET CLEANING OF    |                             |                             | 
  EXISTING 36 IN. SANITARY                |                             |                             | 
0750 2599-9999009           268.000  LF   |      18.50000        4958.00|      20.00000        5360.00| 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  WATERMAIN                               |                             |                             | 
0760 2599-9999009            97.000  LF   |      65.00000        6305.00|      47.15000        4573.55| 
  ('LINEAR FEET' ITEM) SEWER SERVICE,     |                             |                             | 
  SANITARY, 6 IN.                         |                             |                             | 
0770 2599-9999010                    LUMP |    5000.00000        5000.00|   24100.00000       24100.00| 

  ('LUMP SUM' ITEM) DEWATERING            |                             |                             | 
0780 2599-9999010                    LUMP |    5000.00000        5000.00|   20150.00000       20150.00| 
  ('LUMP SUM' ITEM) DISPOSAL OF           |                             |                             | 
  CONTAMINATED WATER                      |                             |                             | 
0790 2599-9999010                    LUMP |    1450.00000        1450.00|    6670.00000        6670.00| 
  ('LUMP SUM' ITEM) EXISTING CIRCUITS     |                             |                             | 
  DECOMMISSIONING                         |                             |                             | 
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     Bid Order:  304                             Contract ID:  97-0297-055                   Primary County:  WOODBURY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE220               |(   2  ) DA280               |(      ) 
                                          |LESSARD CONTRACTING, INC.    |DAVIS, D.A. CO., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2599-9999020            10.100  TON  |      80.00000         808.00|      77.25000         780.23| 
  ('TONS' ITEM) RIVER ROCK, 2 IN.         |                             |                             | 
0810 2601-2634105             1.600  ACRE |    3500.00000        5600.00|    4750.00000        7600.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 

0820 2601-2639010           697.000  SQ   |      40.00000       27880.00|      70.00000       48790.00| 
  SODDING                                 |                             |                             | 
0830 2601-2643110           419.000  MGAL |      60.00000       25140.00|      60.00000       25140.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0840 2601-2643300             5.000  EACH |     350.00000        1750.00|     350.00000        1750.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0850 2602-0000020           930.000  LF   |       2.50000        2325.00|       3.50000        3255.00| 
  SILT FENCE                              |                             |                             | 
0860 2602-0000071           743.000  LF   |       0.50000         371.50|       0.75000         557.25| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0870 2602-0000101            74.000  LF   |       1.00000          74.00|       1.50000         111.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0880 2602-0000312           400.000  LF   |       4.00000        1600.00|       4.85000        1940.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0890 2602-0000320           400.000  LF   |       6.00000        2400.00|       6.50000        2600.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0900 2602-0000350           800.000  LF   |       0.35000         280.00|       1.50000        1200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0910 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0920 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,620,789.55|           $     3,831,911.67|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,620,789.55|           $     3,831,911.67|           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  84-0181-083                 Primary County:  SIOUX 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/02/14 
 
 
        Project:  ER-018-1(83)--28-84 
      Work Type:  GRANULAR SHOULDERS - REPAIR 
         County:  SIOUX              Prj Awd Amt: $254,234.25 
          Route:  U.S. 18 
       Location:  0.1 MI W OF CO RD K24 TO NEAR EAGLE AVE IN 
                  ROCK VALLEY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $    254,234.25     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    299,976.01     117.99  % 
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     Bid Order:  305                             Contract ID:  84-0181-083                   Primary County:  SIOUX 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(   2  ) SK040               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625001           100.000  CY   |      50.00000        5000.00|      60.00000        6000.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 

  FURNISHED                               |                             |                             | 
0020 2121-7425020          2493.700  TON  |      35.00000       87279.50|      51.11000      127453.01| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000            82.230  STA  |     325.00000       26724.75|     300.00000       24669.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2125-2225050            60.420  STA  |     250.00000       15105.00|     300.00000       18126.00| 
  RESHAPING DITCHES                       |                             |                             | 
0050 2402-2720100            10.000  CY   |      20.00000         200.00|      60.00000         600.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0060 2416-1541136            12.000  LF   |     250.00000        3000.00|      65.00000         780.00| 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0070 2506-4984000             8.000  CY   |     375.00000        3000.00|     310.00000        2480.00| 
  FLOWABLE MORTAR                         |                             |                             | 

0080 2528-8445110                    LUMP |    4500.00000        4500.00|    3950.00000        3950.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            45.000  EACH |     345.00000       15525.00|     345.00000       15525.00| 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00| 
  PILOT CARS                              |                             |                             | 
0110 2529-5070110            45.300  SY   |     250.00000       11325.00|     210.00000        9513.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120            12.000  EACH |     450.00000        5400.00|     300.00000        3600.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2533-4980005                    LUMP |   55000.00000       55000.00|   64850.00000       64850.00| 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005            17.000  EACH |     850.00000       14450.00|     865.00000       14705.00| 
  ('EACH' ITEM) LONGITUDINAL SUBDRAIN     |                             |                             | 

  OUTLET REPAIR                           |                             |                             | 
     SECTION TOTALS                       |           $       254,234.25|           $       299,976.01|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       254,234.25|           $       299,976.01|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-720                 Primary County:  STATEWIDE 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(720)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $128,161.80 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    128,161.80     100.00  % 
   2   K.150          KWS, INC.                                                                  $    129,995.50     101.43  % 
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     Bid Order:  351                             Contract ID:  00-000S-720                   Primary County:  STATEWIDE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(      ) 
                                          |VOLTMER, INC.                |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            14.000  EACH |     360.00000        5040.00|     275.00000        3850.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765010             4.000  EACH |      90.00000         360.00|     100.00000         400.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0030 2524-6765210             3.000  EACH |     180.00000         540.00|      75.00000         225.00| 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0040 2524-6765220            27.000  EACH |     360.00000        9720.00|     250.00000        6750.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0050 2524-9081290            19.000  EACH |    1000.00000       19000.00|    1000.00000       19000.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0060 2524-9276010            52.600  LF   |      18.00000         946.80|      17.50000         920.50| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0070 2524-9276027             4.000  EACH |     630.00000        2520.00|     450.00000        1800.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 

0080 2524-9680250            30.000  EACH |     660.00000       19800.00|     700.00000       21000.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
0110 2599-9999005             2.000  EACH |     340.00000         680.00|     150.00000         300.00| 
  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0120 2599-9999005            20.000  EACH |     202.50000        4050.00|     125.00000        2500.00| 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        67,656.80|           $        62,745.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 

                                          |                             |                             | 
0130 2401-6745355            14.000  EACH |     360.00000        5040.00|     350.00000        4900.00| 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0140 2524-6765210             4.000  EACH |     180.00000         720.00|     100.00000         400.00| 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0150 2524-6765220            11.000  EACH |     750.00000        8250.00|     450.00000        4950.00| 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-720                   Primary County:  STATEWIDE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.150               |(      ) 
                                          |VOLTMER, INC.                |KWS, INC.                    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2524-9081260             4.000  EACH |     700.00000        2800.00|     800.00000        3200.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0170 2524-9081275             4.000  EACH |     900.00000        3600.00|    1000.00000        4000.00| 

  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0180 2524-9081290            18.000  EACH |    1000.00000       18000.00|    1250.00000       22500.00| 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0190 2524-9680250            18.000  EACH |     640.00000       11520.00|     750.00000       13500.00| 
  INSTALL TYPE B SIGN                     |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|    2300.00000        2300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    3000.00000        3000.00|    7000.00000        7000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005            30.000  EACH |     202.50000        6075.00|     150.00000        4500.00| 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE A &                      |                             |                             | 
     SECTION TOTALS                       |           $        60,505.00|           $        67,250.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,161.80|           $       129,995.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  27-0351-160                 Primary County:  DECATUR 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:  Completion Date:  09/20/15 
 
 
        Project:  IMN-035-1(160)0--0E-27 
      Work Type:  GUARDRAIL 
         County:  DECATUR            Prj Awd Amt: $121,500.00 
          Route:  I-35 
       Location:  FROM MISSOURI STATE LINE TO POLK CO. 
                  LINE(ON-CALL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $    121,500.00     100.00  % 
   2   LO280          LOVEWELL FENCING, INC.                                                     $    155,000.00     127.57  % 
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     Bid Order:  352                             Contract ID:  27-0351-160                   Primary County:  DECATUR 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(      ) 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2505-6001010           500.000  EACH |      83.00000       41500.00|     150.00000       75000.00| 
  LINE POST, REPAIR                       |                             |                             | 

0020 2505-6001020            10.000  EACH |    5000.00000       50000.00|    5000.00000       50000.00| 
  END ANCHOR, REPAIR                      |                             |                             | 
0030 2533-4980020            10.000  EACH |    3000.00000       30000.00|    3000.00000       30000.00| 
  MOBILIZATION, ON-CALL                   |                             |                             | 
     SECTION TOTALS                       |           $       121,500.00|           $       155,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       121,500.00|           $       155,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  40-0356-127                 Primary County:  HAMILTON 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FENTON EXCAVATING & CONSTRUCTION, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/29/15 
 
 
        Project:  IHSIPX-035-6(127)147--08-40 
      Work Type:  GUARDRAIL 
         County:  HAMILTON           Prj Awd Amt: $1,099,614.57 
          Route:  I-35 
       Location:  FROM CO. RD. D20 N. TO WORTH CO. RD. C105 
                  (18 LOCATIONS) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FE047          FENTON EXCAVATING & CONSTRUCTION, INC.                                     $  1,099,614.57     100.00  % 
   2   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,332,158.00     121.14  % 
   3   LO280          LOVEWELL FENCING, INC.                                                     $  1,417,619.00     128.91  % 
   4   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,607,536.81     146.19  % 
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     Bid Order:  353                             Contract ID:  40-0356-127                   Primary County:  HAMILTON 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FE047               |(   2  ) GR360               |(   3  ) LO280 
                                          |FENTON EXCAVATING & CONSTRUC |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000         16744.000  CY   |       5.00000       83720.00|      31.00000      519064.00|      32.00000      535808.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005          3615.000  CY   |       5.00000       18075.00|      20.00000       72300.00|      20.00000       72300.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2505-4008300           300.000  LF   |      14.02000        4206.00|      25.00000        7500.00|      25.00000        7500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0040 2505-4021020             1.000  EACH |    1262.26000        1262.26|    2000.00000        2000.00|    1300.00000        1300.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0050 2505-4021700             1.000  EACH |    2285.38000        2285.38|    2500.00000        2500.00|    2500.00000        2500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0060 2505-6000111         19940.000  LF   |      11.07000      220735.80|      10.25000      204385.00|      10.00000      199400.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0070 2505-6000121           136.000  EACH |    1745.54000      237393.44|    2100.00000      285600.00|    2500.00000      340000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0080 2505-6000131             5.000  EACH |    2833.55000       14167.75|    2000.00000       10000.00|    2000.00000       10000.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 

0090 2528-8445110                    LUMP |  135044.04000      135044.04|  140000.00000      140000.00|  135500.00000      135500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |  353752.20000      353752.20|   60000.00000       60000.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00|     700.00000        2800.00 
  MULCHING                                |                             |                             | 
0120 2601-2636043             4.000  ACRE |     860.55000        3442.20|     800.00000        3200.00|    1000.00000        4000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2642100             4.000  ACRE |     397.27000        1589.08|     350.00000        1400.00|     450.00000        1800.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0140 2602-0000020          1875.000  LF   |       2.14000        4012.50|       2.00000        3750.00|       2.00000        3750.00 
  SILT FENCE                              |                             |                             | 
0150 2602-0000030          6240.000  LF   |       2.14000       13353.60|       2.00000       12480.00|       2.00000       12480.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0160 2602-0000071          5660.000  LF   |       0.31000        1754.60|       0.50000        2830.00|       0.25000        1415.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0170 2602-0000101           566.000  LF   |       0.92000         520.72|       1.50000         849.00|       1.00000         566.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  353                             Contract ID:  40-0356-127                   Primary County:  HAMILTON 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FE047               |(   2  ) GR360               |(   3  ) LO280 
                                          |FENTON EXCAVATING & CONSTRUC |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,099,614.57|           $     1,332,158.00|           $     1,417,619.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,099,614.57|           $     1,332,158.00|           $     1,417,619.00 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  40-0356-127                   Primary County:  HAMILTON 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(      )                     |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000         16744.000  CY   |      34.80000      582691.20|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005          3615.000  CY   |      19.55000       70673.25|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2505-4008300           300.000  LF   |      23.02000        6906.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0040 2505-4021020             1.000  EACH |    1441.94000        1441.94|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0050 2505-4021700             1.000  EACH |    2877.78000        2877.78|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0060 2505-6000111         19940.000  LF   |      13.36000      266398.40|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0070 2505-6000121           136.000  EACH |    2878.79000      391515.44|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0080 2505-6000131             5.000  EACH |    1554.88000        7774.40|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 

0090 2528-8445110                    LUMP |  103207.32000      103207.32|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |  133999.44000      133999.44|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2601-2634100             4.000  ACRE |     700.00000        2800.00|                             | 
  MULCHING                                |                             |                             | 
0120 2601-2636043             4.000  ACRE |    1829.27000        7317.08|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2642100             4.000  ACRE |     609.76000        2439.04|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0140 2602-0000020          1875.000  LF   |       2.44000        4575.00|                             | 
  SILT FENCE                              |                             |                             | 
0150 2602-0000030          6240.000  LF   |       3.05000       19032.00|                             | 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0160 2602-0000071          5660.000  LF   |       0.30000        1698.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0170 2602-0000101           566.000  LF   |       1.22000         690.52|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  353                             Contract ID:  40-0356-127                   Primary County:  HAMILTON 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(      )                     |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,607,536.81|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,607,536.81|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  75-0601-063                 Primary County:  PLYMOUTH 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DPLM, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  HSIPX-060-1(63)--3L-75 
      Work Type:  PAVEMENT MARKINGS 
         County:  PLYMOUTH           Prj Awd Amt: $141,769.50 
          Route:  IOWA 60 
       Location:  FROM US 75 N. TO THE MINNESOTA STATE LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    141,769.50     100.00  % 
   2   IO250          IOWA PLAINS SIGNING, INC.                                                  $    157,371.85     111.00  % 
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     Bid Order:  354                             Contract ID:  75-0601-063                   Primary County:  PLYMOUTH 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) IO250               |(      ) 
                                          |DPLM, INC.                   |IOWA PLAINS SIGNING, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263128           104.590  STA  |     440.00000       46019.60|     365.00000       38175.35| 
  PERMANENT TAPE MARKINGS, INTERSECTION   |                             |                             | 

  MARKING TAPE                            |                             |                             | 
0020 2527-9263158            74.000  EACH |     574.00000       42476.00|     485.00000       35890.00| 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0030 2527-9270111           104.590  STA  |     210.00000       21963.90|     350.00000       36606.50| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0040 2527-9270120            74.000  EACH |     210.00000       15540.00|     300.00000       22200.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0050 2528-8445110                    LUMP |    9500.00000        9500.00|   20000.00000       20000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    6270.00000        6270.00|    4500.00000        4500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       141,769.50|           $       157,371.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       141,769.50|           $       157,371.85|           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  355  1 
 

     Bid  Order:  355                         Contract ID:  77-1945-805-A               Primary County:  POLK 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BAKER ELECTRIC, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  STP-A-1945(805)--86-77 
      Work Type:  ITS EQUIPMENT 
         County:  POLK               Prj Awd Amt: $212,230.00 
          Route:  MULTIPLE ROUTES 
       Location:  IN THE CITY OF DES MOINES, DOWNTOWN DES 
                  MOINES: UPGRADE 10  EXISTING CCTV AND 
                  INSTALL 4 CMS WAYFINDING SIGNS 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BA131          BAKER ELECTRIC, INC.                                                       $    212,230.00     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    425,000.00     200.25  % 
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     Bid Order:  355                             Contract ID:  77-1945-805-A                 Primary County:  POLK 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BA131               |(   2  ) K.100               |(      ) 
                                          |BAKER ELECTRIC, INC.         |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITS EQUIPMENT ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     955.00000         955.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    1500.00000        1500.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999010                    LUMP |  134275.00000      134275.00|  325000.00000      325000.00| 
  ('LUMP SUM' ITEM) CLOSED CIRCUIT        |                             |                             | 
  TELEVISION (CCTV) CAMERA                |                             |                             | 
0040 2599-9999010                    LUMP |   75500.00000       75500.00|   75000.00000       75000.00| 
  ('LUMP SUM' ITEM) VARIABLE MESSAGE SIGN |                             |                             | 
  (VMS) SYSTEM                            |                             |                             | 
     SECTION TOTALS                       |           $       212,230.00|           $       425,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       212,230.00|           $       425,000.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  16-0308-037                 Primary County:  CEDAR 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   RITTMER, INC. 
Contract Period:   15 WORK DAYS      Approximate Start Date:  10/27/14 
 
 
        Project:  NHSN-030-8(37)--2R-16 
      Work Type:  SALVAGE AND REMOVAL 
         County:  CEDAR              Prj Awd Amt: $21,000.00 
          Route:  I-80 
       Location:  IN THE CITY OF LOWDEN AT 101 WASHINGTON AVE., 
                  PARCEL 1 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI340          RITTMER, INC.                                                              $     21,000.00     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $     21,350.00     101.66  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     21,450.00     102.14  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 

 
     Bid Order:  401                             Contract ID:  16-0308-037                   Primary County:  CEDAR 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI340               |(   2  ) VI035               |(   3  ) TS020 
                                          |RITTMER, INC.                |VIETH CONSTRUCTION CORP.     |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   19500.00000       19500.00|   18500.00000       18500.00|   19250.00000       19250.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 1            |                             |                             | 
0020 2538-6975110             1.000  EACH |    1500.00000        1500.00|    2850.00000        2850.00|    2200.00000        2200.00 
  SEALING WELLS .                         |                             |                             | 
     SECTION TOTALS                       |           $        21,000.00|           $        21,350.00|           $        21,450.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        21,000.00|           $        21,350.00|           $        21,450.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  402  1 
 

     Bid  Order:  402                         Contract ID:  78-0801-444-A               Primary County:  POTTAWATTAMIE 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Approximate Start Date:  10/27/14 
 
 
        Project:  IMN-080-1(444)3--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $42,000.00 
          Route:  I-80 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 1124 S. 8TH 
                  ST. PARCEL 386 & 1205 S. 8TH ST. PARCEL 386A 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $     42,000.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 402  2 

 
     Bid Order:  402                             Contract ID:  78-0801-444-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   15000.00000       15000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 386          |                             |                             | 
0020 2538-6970000                    LUMP |   15000.00000       15000.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 386A         |                             |                             | 
0030 2595-0000012                    LUMP |    3000.00000        3000.00|                             | 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR BNSF        |                             |                             | 
  Railway Company                         |                             |                             | 
0040 2595-0000012                    LUMP |    3000.00000        3000.00|                             | 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR CBEC        |                             |                             | 
  Railway Company                         |                             |                             | 
0050 2595-0000013                    LUMP |    3000.00000        3000.00|                             | 
  LIABILITY INSURANCE, MODIFIED, FOR BNSF |                             |                             | 
  Railway Company                         |                             |                             | 

0060 2595-0000013                    LUMP |    3000.00000        3000.00|                             | 
  LIABILITY INSURANCE, MODIFIED, FOR CBEC |                             |                             | 
  Railway Company                         |                             |                             | 
     SECTION TOTALS                       |           $        42,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        42,000.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  07-2187-229                 Primary County:  BLACK HAWK 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SMITH SEEDING, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  NHSN-218-7(229)--2R-07 
      Work Type:  LANDSCAPING 
         County:  BLACK HAWK         Prj Awd Amt: $293,075.00 
          Route:  U.S. 218 
       Location:  IN WATERLOO FROM GREENHILL RD TO IA 58/57 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SM021          SMITH SEEDING, INC.                                                        $    293,075.00     100.00  % 
   2   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    469,896.00     160.33  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    625,066.00     213.27  % 
   4   TH329          THURN SEEDING, LLC                                                         $    791,875.00     270.19  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 

 
     Bid Order:  501                             Contract ID:  07-2187-229                   Primary County:  BLACK HAWK 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SM021               |(   2  ) SO023               |(   3  ) K.055 
                                          |SMITH SEEDING, INC.          |SOIL-TEK                     |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001            44.600  ACRE |    2000.00000       89200.00|    5250.00000      234150.00|    7500.00000      334500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   10000.00000       10000.00|   40000.00000       40000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999001            16.000  ACRE |     600.00000        9600.00|     500.00000        8000.00|    1550.00000       24800.00 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CONTROL BRUSH                           |                             |                             | 
0050 2599-9999001            44.600  ACRE |     400.00000       17840.00|     300.00000       13380.00|      15.00000         669.00 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CUT STUMP                               |                             |                             | 
0060 2601-2633100           239.300  ACRE |      50.00000       11965.00|      70.00000       16751.00|      40.00000        9572.00 
  MOWING                                  |                             |                             | 
0070 2601-2636015            19.800  ACRE |     400.00000        7920.00|     325.00000        6435.00|    1850.00000       36630.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2610-0000600                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    6500.00000        6500.00 

  TILLAGE                                 |                             |                             | 
0090 2611-0000100           472.000  EACH |      65.00000       30680.00|      70.00000       33040.00|      80.00000       37760.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2611-0000200           286.000  EACH |     325.00000       92950.00|     350.00000      100100.00|     450.00000      128700.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0110 2612-0000500            19.800  ACRE |     400.00000        7920.00|     300.00000        5940.00|     325.00000        6435.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0120 2612-0000520             4.000  ACRE |     500.00000        2000.00|     400.00000        1600.00|     250.00000        1000.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       293,075.00|           $       469,896.00|           $       625,066.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       293,075.00|           $       469,896.00|           $       625,066.00 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  3 

 
     Bid Order:  501                             Contract ID:  07-2187-229                   Primary County:  BLACK HAWK 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TH329               |(      )                     |(      ) 
                                          |THURN SEEDING, LLC           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850001            44.600  ACRE |    4000.00000      178400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |  200000.00000      200000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999001            16.000  ACRE |     100.00000        1600.00|                             | 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CONTROL BRUSH                           |                             |                             | 
0050 2599-9999001            44.600  ACRE |     500.00000       22300.00|                             | 
  ('ACRES' ITEM) HERBICIDE APPLICATION,   |                             |                             | 
  CUT STUMP                               |                             |                             | 
0060 2601-2633100           239.300  ACRE |     250.00000       59825.00|                             | 
  MOWING                                  |                             |                             | 
0070 2601-2636015            19.800  ACRE |    3000.00000       59400.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0080 2610-0000600                    LUMP |   20000.00000       20000.00|                             | 

  TILLAGE                                 |                             |                             | 
0090 2611-0000100           472.000  EACH |     125.00000       59000.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0100 2611-0000200           286.000  EACH |     575.00000      164450.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0110 2612-0000500            19.800  ACRE |     500.00000        9900.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
0120 2612-0000520             4.000  ACRE |     500.00000        2000.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       791,875.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       791,875.00|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  502  1 
 

     Bid  Order:  502                         Contract ID:  57-0307-180                 Primary County:  LINN 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   45 WORK DAYS      Late Start Date:  10/27/14 
 
 
        Project:  NHSN-030-7(180)--2R-57 
      Work Type:  LANDSCAPING 
         County:  LINN               Prj Awd Amt: $264,374.00 
          Route:  U.S. 30 
       Location:  IN CEDAR RAPIDS AT 'C' ST AND US151/IA 13 
                  INTERCHANGES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    264,374.00     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    292,034.00     110.46  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    327,564.50     123.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  57-0307-180                   Primary County:  LINN 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) SM021               |(   3  ) K.055 
                                          |SOIL-TEK                     |SMITH SEEDING, INC.          |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LANDSCAPING ITEMS 
                                          |                             |                             | 
0010 2101-0850002           294.000  UNIT |      40.00000       11760.00|      35.00000       10290.00|      45.00000       13230.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2526-8285000                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|    5000.00000        5000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   13500.00000       13500.00|   15000.00000       15000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-2633100            44.700  ACRE |     100.00000        4470.00|     120.00000        5364.00|      35.00000        1564.50 
  MOWING                                  |                             |                             | 
0060 2601-2634450             2.300  ACRE |   13500.00000       31050.00|   18000.00000       41400.00|    6000.00000       13800.00 
  COMPOST                                 |                             |                             | 
0070 2601-2636043             5.200  ACRE |     750.00000        3900.00|    1200.00000        6240.00|     550.00000        2860.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0080 2601-2638352           211.000  SQ   |      14.00000        2954.00|      25.00000        5275.00|      15.00000        3165.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0090 2601-2643110            42.250  MGAL |      60.00000        2535.00|      60.00000        2535.00|      60.00000        2535.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0100 2601-3000201            14.000  EACH |      10.00000         140.00|      20.00000         280.00|      25.00000         350.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
0110 2602-0000320           250.000  LF   |       3.50000         875.00|       8.00000        2000.00|      10.00000        2500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0120 2602-0000350           250.000  LF   |       1.00000         250.00|       3.00000         750.00|       1.00000         250.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0130 2610-0000600                    LUMP |    5500.00000        5500.00|   15000.00000       15000.00|    8500.00000        8500.00 
  TILLAGE                                 |                             |                             | 
0140 2611-0000100          2571.000  EACH |      60.00000      154260.00|      55.00000      141405.00|      70.00000      179970.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 

  WARRANTY)                               |                             |                             | 
0150 2611-0000200           105.000  EACH |     220.00000       23100.00|     325.00000       34125.00|     345.00000       36225.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0160 2612-0000500             3.500  ACRE |     200.00000         700.00|     300.00000        1050.00|     450.00000        1575.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0170 2612-0000520             4.400  ACRE |     200.00000         880.00|     300.00000        1320.00|     350.00000        1540.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       264,374.00|           $       292,034.00|           $       327,564.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       264,374.00|           $       292,034.00|           $       327,564.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  09/18/14 
                                                           VENDOR RANKING                                          Page:  981  1 
 

     Bid  Order:  981                         Contract ID:  85-0301-712                 Primary County:  STORY 
   Letting Date:  140819     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/13/14 
 
 
        Project:  MP-030-1(712)146--76-85 
      Work Type:  CLEARING AND GRUBBING 
         County:  STORY              Prj Awd Amt: $107,370.00 
          Route:  U.S. 30 
       Location:  IN THE CITY OF AMES JUST EAST OF UNIVERSITY 
                  AVE. ALONG THE  EBL 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $    107,370.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 09/18/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  2 

 
     Bid Order:  981                             Contract ID:  85-0301-712                   Primary County:  STORY 
  Letting Date:  08/19/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             4.700  ACRE |   13500.00000       63450.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2601-2633100            14.100  ACRE |      50.00000         705.00|                             | 
  MOWING                                  |                             |                             | 
0050 2601-2634100             4.700  ACRE |     700.00000        3290.00|                             | 
  MULCHING                                |                             |                             | 
0060 2601-2636015             4.700  ACRE |    2500.00000       11750.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0070 2601-2636043             0.100  ACRE |    2000.00000         200.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0080 2601-2642100             4.700  ACRE |     250.00000        1175.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

0090 2602-0000312           400.000  LF   |       6.00000        2400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0100 2602-0000320           400.000  LF   |      10.00000        4000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0110 2602-0000350           800.000  LF   |       0.50000         400.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0120 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0130 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       107,370.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       107,370.00|           $                 |           $ 
==================================================================================================================================== 
 


